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NOTICE INVITING e-TENDERS
(NIT)
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Government of India
Ministry of Water Resources, River Development and Ganga Rejuvenation
Central Ground Water Board
Bhujal Bhawan, NH-IV, Faridabad — 121 001
Phone: 0129-2477180/ 2477175
Email: seop-cgwb@nic.in

e-Tender Inquiry No. NIET-19/2016-17/MMS

NOTICE INVITING TENDERS
(National Competitive Bidding)

1 For and on behalf of President of India, Chairman, Central Ground Water Board, invites
online bids under two-bid system (technical bid and price bid) at CPP portal
http://eprocure.gov.in/eprocure/app from eligible and qualified bidders for “Supply,
Installation, Commissioning of 584 Digital Water Level Recorders( DWLR) and
telemetry, including Protection box, fencing and security arrangements,
establishment of Data Acquisition system and its maintenance for Real Time
Ground Water Level monitoring” in 13 states namely Andhra Pradesh, Delhi, Gujarat,
Haryana, Jharkhand, Karnataka, Madhya Pradesh, Maharashtra, Punjab, Rajasthan, Tamil
Nadu, Telangana and Uttar Pradesh.

Package Name of Region Estimated Cost Amount of EMD/ Bid
Number (INR) Security
(INR)
1 As mentioned in 8,76,00,000/- 17,52,000/-
Tender
Critical Dates Date Time
1 Dates of Online Publication of Tender Documents 22.12.2016 1600 Hrs.
in CPP portal
2 Dates of Tender Document Download Start 22.12.2016 1600 Hrs.
3 End 12.01.2017 1600 Hrs.
4 Deadline for seeking further information/ 02.01.2017 1600 Hrs.
clarifications through email
5 Date of Pre-Bid Meeting 03.01.2017 1100Hrs.
6 Dates of Online Submission of Tender Start 06.01.2017 1700 Hrs.
7 End 12.01.2017 1200 Hrs.
8 Deadline for Physical Submission of Cost of Tender 12.01.2017 1700 Hrs.
Documents and EMD/ Bid Security
9 Time and Date for Opening of Technical Bid 13.01.2017 1200 Hrs.
10 Time and Date for Opening of Financial Bid Will be communicated online
after technical evaluation
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Interested tenderer may obtain further information about these requirements from the
above office during working hours or through email and/or from the websites
http://cgwb.gov.in and https://eprocure.gov.in/eprocure/app

Tender documents may be downloaded from the above websites. The bidders must pay non-
refundable fee of Rs. 1500 (One Thousand and Five Hundred) only in the form of Account
Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee, from any
of the commercial bank in India, in favour of Drawing & Disbursing Officer, Central Ground
Water Board, payable at Faridabad on or before the deadline fixed.

All tenders must be accompanied with EMD/ Bid Security as mentioned in Para 1 in favour of
Drawing & Disbursing Officer, Central Ground Water Board, payable at Faridabad, in the
manner prescribed in bidding documents, on or before the deadline fixed.

In the event of any of the above mentioned tender opening date being declared as a holiday/
closed day for the purchase organization, the tenders will be opened on the next working
day at the appointed time.

Bids shall be received online only at the website of CPP portal
https://eprocure.gov.in/eprocure/app

Aspiring bidders who have not enrolled/ registered in CPP portal are advised to enroll/
register before participating through the portal. The portal enrolment is free of cost. The
bidders are advised to go through the instructions provided at Section XVI: ‘Instructions for
online bid submission’.

The bidders will be at liberty to be present either in person or through an authorised
representative, who must carry ‘Bid Acknowledgement Receipt’, at the time of opening of
bid or can view the bid opening event online at their remote end.

Superintending Engineer (MMS-I)
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1.1

1.2

13

2.1

SECTION I

INSTRUCTIONS TO BIDDERS (ITB)

General

The Tendering authority wishes to receive bids for the “Supply, Installation,
Commissioning of 584 Digital Water Level Recorders( DWLR) and telemetry,
including Protection box, fencing and security arrangements, establishment of
Data Acquisition system and its maintenance for Real Time Ground Water Level
monitoring” in 13 states namely Andhra Pradesh, Delhi, Gujarat, Haryana, Jharkhand,
Karnataka, Madhya Pradesh, Maharashtra, Punjab, Rajasthan, Tamil Nadu, Telangana and
Uttar Pradesh. Throughout these bidding documents, the terms bid and tender and their
derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous.

The Tendering authority has issued these tender enquiry documents for the “Supply,
Installation, Commissioning of 584 Digital Water Level Recorders( DWLR) and telemetry,
including Protection box, fencing and security arrangements, establishment of Data
Acquisition system and its maintenance for Real Time Ground Water Level monitoring” in 13
states namely Andhra Pradesh, Delhi, Gujarat, Haryana, Jharkhand, Karnataka, Madhya
Pradesh, Maharashtra, Punjab, Rajasthan, Tamil Nadu, Telangana and Uttar Pradesh, and
related services as mentioned in Section-V: “Scope of Work and Technical Specifications”,
which also indicates, interalia, the Region-wise Distribution of Works and Tentative List of
Locations.

This section (Section II: “Instructions to Bidders”) provides the relevant information as well as
instructions to assist the prospective tenderers in preparation and submission of tenders. It
also includes the mode and procedure to be adopted by the Tendering authority for receipt
and opening as well as scrutiny and evaluation of tenders and subsequent placement of
contract.

Before formulating the tender and submitting the same to the Tendering authority, the
tenderer should read and examine all the terms, conditions, instructions etcetera contained
in the tender documents. Failure to provide and/ or comply with the required information,
instructions etcetera incorporated in these tender documents may result in rejection of its
tender.

Eligibility Criteria of Bidder

This invitation to bid is open to bidders meeting the following requirements :

(a) A bidder shall be qualified for the contract as notified by the Employer in subsequent
clauses.
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2.3

2.2

d. Any tenderer, (proprietorship firms, partnerships firms, companies, corporations,

joint ventures) registered with Central or State Government or the Central Ground
Water Authority (CGWA) are eligible to participate in the tender. A self attested copy
in respect of valid registration/enlistment with the respective authorities is to be
submitted.

Bidders are permitted to form consortium. The clauses as given below shall be

applicable for consortium.

(i) In case of a consortium, certified copy of the agreement between various
partners shall be submitted with the tender.

(i) The consortium will identify a lead partner who will be authorised to execute
the contract with the department. All financial transactions and liabilities shall
rest with the lead partner.

(iii) In the case of a JV or Consortium, all members of the group shall be jointly and
severally liable for the performance of whole contract.

(iv) A tenderer shall submit only one bid in the same tendering process, either
individually as a tenderer or as a partner of a JV/Consortia.

(v) For different packages One firm/ Individual can not be a party in more than one
consortium.

(vi) For different packages, same consortium with different lead partners are not
eligible to bid.

Bidders will be required to employ at least one ground water professional with
minimum qualification of graduate degree in engineering/master’s degree in
geosciences with experience in “Supply, installation & commissioning of
DWLR/Telemetry” and similar works. The undertaking for employment of these
ground water professional be given.

Average annual financial turnover during the last three years, ending 31 March of the
previous financial year (2012-13, 2013-14 & 2014-15) should be at least 30% of the estimated

cost.
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2.4

The bidder should have experience of having successfully installed similar works during last
seven years ending last day of month previous to the one in which tenders are invited:

(a) Three similar completed works costing not less than the amount equal to 40% of the
estimated cost.
or,

(b) Two similar completed works costing not less than the amount equal to 50% of the
estimated cost.
or,

(c) One similar completed work costing not less than the amount equal to 80% of the
estimated cost.
or,

(d) Sum total of similar completed works costing not less than the amount equal to 100% of
the estimated cost in a single financial year.

(e) Similar works are defined as “Supply, Installation, including protection box &
Commissioning of DWLR/Telemetry including Data Acquisition and Maintenance of
DWLR/Telemetry for Real Time monitoring”.

(f) The value of the executed work shall be brought to the current costing level by enhancing
the actual value of works at simple rate of 7% per annum calculated from the date of
completion to last date of submission of bid.

(g) The tenderer shall submit details of works executed by them in last 7 years for
qualification of work experiences criteria, documentary proof such as completion
certificate & other documents from client clearly indicating the nature/scope of work,
contract number, contract amount. and actual date of completion of such works. Copy of
work order cannot be considered as work completion. Work completion certificate or
part completion certificate is to be submitted. Part completion certificate should clearly
indicate the details of works completed in all respects, e.g. if in a contract 100 wells are
to be dug and the bidder has completed 20 wells, the part completion should clearly
indicate that 20 wells have been completed. Receipt of payment for work executed will
not be treated as part completion, e.g. if bidder has received payment , say 50% of the
value of contract that will not be taken as 50% completion of working, unless part
completion certificate clearly indicating the works completed is submitted. Part
completion certificate should clearly indicate contract number, date of commencement
of the work ,details of works completed in all respect, value of the works completed in
all respect.

(h) In case the work is done for private/Government clients, details as per table at SI. No.3(b)
of Section XII are to be submitted. Documents establishing receipt of payment for such
works are to be submitted. For this purpose TDS certificate or Form 26 AS of Income Tax
department or copy of Bank statement or any other document clearly indicating name of
organisation making payment, amount of payment, date of payment etc. shall be

submitted.
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2.5 Experience

2.6

Bidders applying for this tender:

(a) Must have previously installed and maintained at least 60 DWLR / ground water data
acquisition and reporting stations to any Government department / Government
agency including data acquisition and reporting systems for operational purpose in

India

Detailed Technical documentation/technical brouchers of the sensors proposed showing
the technical details like range, accuracy, resolution etc. should be provided.

The bidder shall demonstrate the solution offered to the members of Technical
committee if requested, by installing the solution offered at a place identified by CGWB
for a period of 1 month or as decided appropriate by the technical committee
constituted by Government for evaluation at his cost.

The Bidder shall submit the certificate in testing of instrument (DWLR) issued by any
government authorized agency/Government Authorised Laboratory.

. The bidder shall provide the details of proposed local office setup for offering services

during the contract period.

2.7 Deleted

2.8

(a)
(b)

Each member of the consortium should fulfil the eligibility criteria under Clause 2.1,
2.2(a) & 2.2(b)

Criteria under Clause 2.3, 2.4, 2.5 & 2.6 should be fulfilled by any/some/all the members
of the consortium in individual/combined capacity. lllustration with Example:

Suppose the estimated cost of package is Rs.18,00,00,000/- & bidder has executed three
works

40% of Rs.18,00,00,000/-= Rs.7,20,00,000/-, then: to be considered
responsive/qualifying

atleast One work done by A, B, C each should be more than Rs.7,20,00,000/-

Or,

One Work done by A, Two works done by B should be more than Rs.7,20,00,000/- each
even if no work is done by C it is ok

Or,

Three works done by A each costing more than Rs.7,20,00,000/- & no work by B & C
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2.10

2.11

2.12

2.13

2.9 Tenderers are required to submit duly self attested following documents:-

(a) Copy of valid registration/enlistment with the respective authorities (Reference : clause
2.2 of eligibility criteria). (SI.No.1 of Section XII)

(b) In case of a consortium, certified copy of the agreement between various partners.
(Reference : Clause 2.2 of eligibility criteria)

(c) Scanned copy of undertaking of having employed the ground water professional during
execution of work. (Reference : Clause 2.2 of eligibility criteria)

(d) Turnover for last three years duly certified by Chartered Accountant. (Reference :
Clause 2.3 of eligibility criteria). (SI.No.2 of Section XiI)

(e) Details of works completed as per table at SI. No.3 (a) of Section XIl.(Reference : Clause
2.4 of eligibility criteria)

(f) Details of payment received from private/Government clients as per table at Sl. No.3 (b)
of Section Xl (Reference : Clause 2.4 of eligibility criteria)

(g) Details of “Supply, installation & commissioning of DWLR/Telemetry” completed as per
table at SI. No.4 of Section XIl.(Reference : Clause 2.5 & 2.6 of eligibility criteria)

(h) Scanned copy of the certificate in testing of Instrument(DWLR) issued by any
government authorized agency/Government authorised Laboratory.

(i) Scanned copy of EMD

(j) Scanned copy of tender fee

(k) Scanned copy of Tender Acceptance letter: As per format in Section XV

SUPPORTING DOCUMENTS

(a) Copy of completion certificate and other documents indicating the contract number,
amount of the contract and the date of completion in support of details of work
submitted by the bidder, duly certified by the competent authority of the respective
organisation be submitted. (Reference : Clause 2.4 of eligibility criteria)

(b) Documents establishing receipt of payment in respect of details of works submitted by
bidder. Form 26 AS of Income Tax returns, bank statement or any other documentary
proof clearly indicating the name of the firm/organisations, payment received be
submitted. (Reference : Clause 2.4 of eligibility criteria)

(c) Following documents duly certified by the organisation under whom the work has been
executed shall be submitted (Reference : Clause 2.4 of eligibility criteria)

(i) Documents in support of quantity for “Supply, installation & commissioning
of DWLR/Telemetry”

Note : Documents listed above at Clause 2.9 & 2.10 are to be mandatorily submitted online
along with the bid .

Non-submission of any document listed in clause 2.9 & 2.10 above, will lead to rejection of
the bid of the bidder

The eligibility of the bidder shall be decided only as per Section-II Clause 2 Eligibility Criteria of
Bidder (Clause 2.1 to 2.11), irrespective of whatsoever elsewhere is mentioned in the tender

document.

The Financial bid will be evaluated taken into account all components mentioned in the BOQ
including AMCs.
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3.1

4.1

5.1

6.1

Cost of Bidding Document/ Tendering Expense

The tenderer shall bear all costs and expenditure incurred and/ or to be incurred by it in
connection with its tender including preparation, mailing and submission of its tender and for
subsequent processing the same. The Tendering authority will, in no case be responsible or
liable for any such cost, expenditure regardless of the conduct or outcome of the tendering
process.

One Bid per Bidder

Each bidder shall submit only one bid either by himself or as a partner in a Joint Venture

Site Visit

The bidder is advised to visit and examine the site of work and its surroundings and obtain for
itself on its own responsibility all information that may be necessary for preparing the Bid and
entering into a contract. The costs of visiting the site shall be at the bidder's own expense.

Contents of Bidding Documents

In addition to Section I: “Notice inviting Tender” (NIT) the tender enquiry documents include:
Section Il: Instructions to Bidders (ITB)

Section Ill: General Conditions of Contract (GCC)

Section IV: Special Conditions of Contract (SCC)

Section V: Scope of Work and Technical Specifications
Section VI: Region-wise Distribution of Work

Section VII: Bill of Quantities

Section VIII: Tentative List of Locations

Section IX: Formats for Submission of Data

Section X: Drawings

Section XI: Bidding Data

Section XII: Formats for Qualification Information

Section XIII: Bank Guarantee Form for EMD

Section XIV: Bank Guarantee Form for Performance Security
Section XV: Tender Acceptance Form

Section XVI: Instructions for Online Submission of Tenders
Section XVII: Safety Code

Section XVIII: Model Rules for the Protection of Health and Sanitary Arrangement for Workers
Section XIX: Contractor’s Labour Regulations

Section XX: Checklist
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7.1

7.2

7.3

7.4

7.5

7.6

8.1

8.2

8.3

9.1

Pre-Bid Meeting and Clarification of Bidding Documents

The bidder or his official representative is invited to attend a pre-bid meeting which will take
place at the office of Central Ground Water Board, Ministry of Water Resources, River
Development and Ganga Rejuvenation, Government of India, Bhujal Bhawan, NH-IV,
Faridabad-121001 on 03.01.2017 at 1100 hours.

The purpose of the meeting will be to clarify issues and to answer questions on any matter
that may be raised at that stage.

The bidder is requested to submit any questions in writing/ FAX/ e-mail to reach the
Tendering authority not later than 02.01.2017.

Any modification of the bidding documents listed in Clause 6.1 which may become necessary
as a result of the pre-bid meeting shall be made by the Tendering authority exclusively
through the issue of an Addendum/ Corrigendum and the same will be available in the web
site and not through the minutes of the pre-bid meeting.

A tenderer requiring any clarification or elucidation on any issue of the tender enquiry
documents may take up the same with the Tendering authority in writing or by fax/ e-mail
provided that such request is received by the critical date mentioned in Para 1 of Section |
(Notice Inviting Tenders). The Tendering authority will publish the response to such queries
on CPP portal prior to the prescribed date of submission of tender.

To assist in the examination, evaluation and comparison of bids, the Tendering authority may
at its discretion, ask any bidder for clarification of its bid, including breakdown of unit, rate.
The request for clarification and the response shall be in writing, but no change in the price or
substance of the bid shall be sought or offered or permitted.

Amendments to Bidding Documents

At any time prior to the deadline for submission of tenders, the Tendering authority may, for
any reason deemed fit by it, modify the tender enquiry documents by issuing suitable
amendment(s) to it.

Such an amendment will be notified through websites http://cgwb.gov.in and
https://eprocure.gov.in/eprocure/app and will be binding on them. The tenderers are advised
to visit these websites from time to time till the bid submission end date and take note of
amendment(s) before uploading their tender.

In order to provide reasonable time to the prospective tenderers to take necessary action in
preparing their tenders as per the amendment, the Tendering authority may, at its discretion
extend the deadline for the submission of tenders and other allied time frames, which are
linked with that deadline.

Language of the Bid
The tender submitted by the tenderer and all subsequent correspondence and documents

relating to the tender exchanged between the tenderer and the Tendering authority, shall be
written in the English language.
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9.2

10

10.1

10.2

11

111

12

12.1

12.2

12.3

124

13

13.1

The tender submitted by the tenderer and all subsequent correspondence and documents
relating to the tender exchanged between the tenderer and the Tendering authority, may
also be written in the Hindi language, provided that the same are accompanied by English
translation, in which case, for purpose of interpretation of the tender, the English translations
shall prevail.

Bid Prices

Unless stated otherwise in the bidding document, the contract shall be for the whole Work
based on the unit rates and prices in the Bill of Quantities submitted by the bidder.
The bidder shall fill in rates for all items of the Work described in the Bill of Quantities.

Prices payable to the Contractor as stated in the contract are firm and not subject to
adjustment during the performance of the contract. Prices quoted shall be inclusive of all
taxes, duties , Service charges etc. Service tax will be reimbursed to the contractor on
production of documentary evidence to that effect clearly establishing the fact that the taxes
have been paid to the appropriate Government authority.

CGWB will reimburse Service Tax payable if any on the bill by the contractor to the authorities
concerned and it will be the responsibility of the contractor to pay such an amount only if he is
liable to pay service tax under relevant act/rules/orders of Government of India/State
Government.

Currency of Bid and Payment

The tenderer shall quote only in Indian Rupees.

Bid Validity

If not mentioned otherwise in the ITB, the tenders shall remain valid for acceptance for a
period of 120 days (one hundred and twenty days) from the last date of bid submission. In
case last date of submission of bid has been extended, 120 days shall be counted from
extended date. Any tender valid for a shorter period shall be treated as unresponsive and
rejected.

If any tenderer withdraws his tender before the said period, then the Tendering authority
shall, without prejudice to any other right or remedy, be at liberty to forfeit the said Earnest
Money.

In exceptional cases, the tenderers may be requested by the Tendering authority to extend
the validity of their tenders up to a specified period. Such request(s) and responses thereto
shall be conveyed by post or by fax/ email followed by post. The tenderers, who agree to
extend the tender validity, are to extend the same without any change or modification of
their original tender and they are also to extend the validity period of the EMD accordingly. A
tenderer, however, may not agree to extend its tender validity without forfeiting its EMD.

In case the day up to which the tenders are to remain valid falls on/ subsequently declared a
holiday or closed day for the Tendering authority, the tender validity shall automatically be
extended up to the next working day.

Bid Security/ Earnest Money Deposit (EMD)
Pursuant to ITB clauses 6.1 the tenderer shall furnish along with its tender, earnest money for
amount as shown in the NIT. The earnest money is required to protect the Tendering

authority against the risk of the tenderer’s unwarranted conduct as amplified under sub-
clause 13.7 below.
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13.2

13.3

13.5

13.6

13.7

14

14.1

14.2

14.3

14.4

The earnest money shall be denominated in Indian Rupees.
The earnest money shall be furnished in one of the following forms:
(a) Account Payee Demand Draft

(b) Bank Guarantee
(c) Fixed Deposit Receipt
(d) Banker’s Cheque

The demand draft shall be drawn on any commercial bank in India, in favour of the authority
specified in the Para 4 of NIT. In case of bank guarantee, the same is to be provided from any
commercial bank in India as per the format specified under Section XlIl in these documents.

The earnest money shall be valid for a period of 60 (sixty) days beyond the validity period of
the tender.

Unsuccessful tenderers’ earnest moneys will be returned to them without any interest, after
expiry of the tender validity period, but not later than thirty days after conclusion of the
resultant contract. Successful tenderer’s earnest money will be returned without any interest,
after receipt of performance security from that tenderer.

Earnest money of a tenderer will be forfeited, if the tenderer withdraws or amends its tender
or impairs or derogates from the tender in any respect, withdraws its tender, or fails to sign
the contract within the period of validity of its tender. The successful tenderer’s earnest
money will be forfeited if it fails to furnish the required performance security within the
specified period.

Bid Submission

Tenders shall be received online only at the website of CPP portal
http://eprocure.gov.in/eprocure/app. All the scanned copies of documents comprising the
bid shall be serially numbered and mentioned in the checklist provided in section XX which
should be the first document of the bid.

The hard copy of the technical bid with all documents uploaded online shall be sent through
registered post/ courier/ by hand so as to reach the Tendering authority within 5 days from
the date of opening of technical bid to facilitate tender evaluation process as sometimes the
scanned copies of documents are not legible. In case any discrepancy is observed between
the text of the original copy uploaded online and that in the hard copy of the same tender
set submitted by registered/ speed post/ courier/ by hand, the text of the uploaded copy
shall prevail.

The tenderer, after submitting its tender, is permitted to alter/ modify its tender within the
deadline for submission of tenders.

No tender should be withdrawn after the deadline for submission of tender and before expiry

of the tender validity period. If a tenderer withdraws the tender during this period, it will
result in forfeiture of the earnest money furnished by the tenderer in its tender.
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14.5

14.6

14.7

14.8

15

15.1

15.2

15.3

16

16.1

Documents Comprising the Tender
The tender to be submitted by tenderer shall contain the following documents, duly filled in,
as required:

Cover 1 (Technical Bid)

(a) Scanned copy of Tender Fee and EMD

(b) Tender Acceptance Letter

(c) Scanned copy of VAT/ CST Registration/ TIN/ TAN/ PAN
And other documents as per eligibility criteria.

Cover 2
(a) Financial Bid

A tender, which does not fulfil any of the above requirements and/ or gives evasive
information/ reply against any such requirement, shall be liable to be ignored and rejected.

The tender shall either be typed or written in indelible ink and the same shall be signed by
the tenderer or by a person(s) who has been duly authorized.

All the required documents/annexures including printed literature in the tender document
shall be duly signed at the appropriate places by the same person(s) signing the tender.

Bid Opening

The Tendering authority will open the tenders at the specified date and time and at the
specified place as indicated in the Para 1 of NIT (Section ).

In case the specified date of tender opening falls on/ is subsequently declared a holiday or
closed day for the Tendering authority, the tenders will be opened at the appointed time and
place on the next working day.

The bidders will be at liberty to be present either in person or through an authorised
representative, who must carry ‘Bid Acknowledgement Receipt’, at the time of opening of bid
or can view the bid opening event online at their remote end.

The tender opening official(s) will prepare a list of the representatives attending the tender
opening. The list will contain the representatives’ names and signatures and corresponding
tenderers’ names and addresses.

The technical bids shall be opened in the first instance, at the prescribed time and date.
These bids shall be scrutinized and evaluated by the competent committee/ authority with
reference to parameters prescribed in the tender document. Thereafter, in the second stage,
the financial bids of only the technically acceptable offers (as decided in the first stage) shall
be opened for further scrutiny and evaluation.

Examination of Bids and Determination of Responsiveness

Scrutiny and Evaluation of Tenders

Tenders will be evaluated on the basis of the terms and conditions already incorporated in
the tender enquiry document, based on which tenders have been received and the terms,
conditions mentioned by the tenderers in their tenders.

Page 1 6



16.2

16.3

16.4

16.5

16.6

16.7

17

17.1

Preliminary Scrutiny of Tenders

The tenders will first be scrutinized to determine whether they are complete and meet the
essential and important requirements, conditions as prescribed in the tender enquiry
document. The tenders that do not meet the basic requirements are liable to be treated as
unresponsive and ignored.

The following are some of the important aspects, for which a tender may be declared
unresponsive and ignored:

(a) Required document in Tender is unsigned.

(b) Tenderer is not eligible.

(c) Tender validity is shorter than the required period.

(d) Required Tender Fee and EMD have not been provided.

(e) Tenderer has not agreed to give the required performance security.

(f) Tenderer has not agreed to essential condition(s) specially incorporated in the tender
enquiry.

—
=

Documents Establishing Tenderer’s Eligibility and Qualifications
The documentary evidence needed to establish the tenderer’s qualifications shall fulfil the
requirements as per tender.

Tenderer’s Capability to Perform the Contract

The Tendering authority, through the above process of tender scrutiny and tender evaluation
will determine to its satisfaction whether the tenderer, whose tender has been determined
as the lowest evaluated responsive tender is eligible, qualified and capable in all respects to
perform the contract satisfactorily.

The above mentioned determination will, interalia, take into account the tenderer’s financial,
technical and execution capabilities for satisfying all the requirements of the Tendering
authority as incorporated in the tender document. Such determination will be based upon
scrutiny and examination of all relevant data and details submitted by the tenderer in its
tender as well as such other allied information as deemed appropriate by the Tendering
authority.

Contacting the Tendering authority

From the time of submission of tender to the time of awarding the contract, if a tenderer
needs to contact the Tendering authority for any reason relating to this tender enquiry and/
or its tender, it should do so only in writing.

In case a tenderer attempts to influence the Tendering authority in the Tendering authority’s
decision on scrutiny, comparison and evaluation of tenders and awarding the contract, the
tender of the tenderer shall be liable for rejection in addition to appropriate administrative
actions being taken against that tenderer, as deemed fit by the Tendering authority.

Award Criteria

The contract will be awarded to the lowest evaluated responsive tenderer decided by the
Tendering authority.
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18.3

18.4

18.5

18.6

18.7

19

19.1

20

Tendering authority’s Right to Accept Any Tender and to Reject Any or All Tenders

The Tendering authority reserves the right to accept in part or in full any tender or reject any
tender without assigning any reason or to cancel the tendering process and reject all tenders
at any time prior to award of contract, without incurring any liability, whatsoever to the
affected tenderer or tenderers.

Variation of Quantities at the Time of Award

At the time of awarding the contract, the Tendering authority reserves the right to increase
or decrease, the quantities of works up to a maximum of 20% without any change in the unit
price and other terms and conditions quoted by the tenderer.

Notification of Award and Signing of Agreement

Before expiry of the tender validity period, the Tendering authority will notify the successful
tenderer(s) in writing, by registered/ speed post or by email/ fax (to be confirmed by
registered/ speed post) that its tender for works, also briefly indicating therein the essential
details like description, specification and quantity of the works and related services and
corresponding prices are accepted. The successful tenderer must furnish to the Tendering
authority the required performance security within twenty-one days from the date of this
notification. Relevant details about the performance security have been provided under GCC
Clause 3under Section Il

Issue of Contract
Promptly after notification of award, the Tendering authority will mail the contract form duly
completed and signed, in duplicate, to the successful tenderer by registered/ speed post.

Within 21 (twenty-one) days from the date of the contract, the successful tenderer will return
the original copy of the contract, duly signed and dated, to the Tendering authority by
registered/ speed post.

Non-Receipt of Performance Security and Contract by the Tendering authority

Failure of the successful tenderer in providing performance security and/ or returning
contract copy duly signed in terms of ITB clause 18.1, 18.2 and 18.3 above shall make the
tenderer liable for forfeiture of its EMD and, also, for further actions by the Tendering
authority against it.

Failure of the successful Tenderer to furnish the performance Security shall constitute
sufficient grounds for the annulment of the award and forfeiture of the Bid security, in which
event the tendering authority may make the award to the next lowest evaluated Tenderer or
call for new tenders.

Return of EM D
The earnest money of the successful tenderer and the unsuccessful tenderers shall be
returned to them without any interest, whatsoever, in terms of ITB Clause 13.6.

Publication of Tender Result
The result of technical evaluation, financial evaluation and award of contract shall be
uploaded on CPP portal.

Dispute Resolution Mechanism
The method of dispute resolution is as indicated in the bidding document.

Corrupt and Fraudulent Practices
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20.1 It is expected that bidders/suppliers/contractors under this contract observe the highest
standard of ethics during the procurement and execution of this contract. In pursuance of this
policy, the tendering authority

(a) Defines for purpose of these provisions, the terms set forth below as follows:

i.  ‘Corrupt practice’ means the offering, giving, receiving or soliciting of any thing
of value to influence the action of a public official in the procurement process or
in contract execution, and

ii. ‘Fraudulent practice’ means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the
tendering authority, and includes collusive practice among Bidders (prior to or
after bid submission) designed to establish bid process at artificial non-
competition levels and to deprive the tendering authority of the benefits of free
and open competition.

(b) Will reject a proposal for award of work if he determines that the bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for contract in question.

Bidders shall be aware of the provision stated in clause 4.3 of the general condition of the
contract.
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SECTION I

GENERAL CONDITIONS OF CONTRACT

Definition and Interpretation

11

Definition

In this Contract, unless the context requires otherwise, the following terms shall have the
meaning ascribed to them hereunder:

0]

(i)

(iii)

(iv)
v)
(vi)

(vii)
(viii)

(ix)

x)

(xi)

Works or work means the works by or by virtue of the contract contracted to be
executed whether temporary or permanent, and whether original, altered,
substituted or additional.

Site means the land/or other places on, into or through which work is to be
executed under the contract or any adjacent land, path or street through which
work is to be executed under the contract or any adjacent land, path or street which
may be allotted or used for the purpose of carrying out the contract.

The Contractor means the individual, firm or company, whether incorporated or not,
undertaking the works and includes the legal representative of such individual, or
the successors of such firm or company and the permitted assignees of such
individual, firm or company.

The expression President, Government or Government of India means the President
of India and his successors in office.

The Tendering authority means the Officer who is authorized and signs the contract
on behalf of the President of India and shall be in-charge of the work.

The Engineer means the officer who shall supervise the work on behalf of the
Tendering authority.

Accepting Authority means the authority mentioned in Bidding Data.

Accepted Risks are risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion, revolution, insurrection, military or usurped power,
any acts of Government, damage from aircraft, acts of God such as earthquake,
lightening and unprecedented floods, and other causes over which the contractor
has no control and accepted as such by the Accepting Authority or causes solely due
to use or occupation by Government of the part of the works in respect of which a
certificate of completion has been issued or a cause solely due to Tendering
authority’s faulty design of works.

Market Rate shall be the rate as decided by the Tendering authority on the basis of
the cost of materials and labour at the site where the work is to be executed plus
the percentage mentioned in Bidding Data to cover all overheads and profits.
Schedule(s) referred to in these conditions shall mean the relevant schedule(s)
annexed to the bid papers or the standard Schedule of Rates of the Government
mentioned in Bidding Data hereunder, with the amendments thereto issued up to
the date of receipt of the bid.

Bid Amount means the value of the entire work as stipulated in the letter of award.

1.2

Interpretation

(M)

The Contract means and includes the documents forming the bids and acceptance
thereof and the formal agreement executed between the competent authority on
behalf of the President of India and the bidders, together with the documents
referred to therein including these conditions, the specifications, designs, drawings
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and instructions issued from time to time by the Tendering authority and all these
documents taken together, shall be deemed to form one contract and shall be
complementary to one another.

(i) Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

(iii) Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

(iv) The original Contract shall remain with the Tendering authority. The contractor shall
be furnished, free of cost one certified copy of the contract documents together
with all drawings as may be forming part of the bidding documents except standard
specifications, Schedule of Rates and similar other printed and published
documents. None of these documents shall be used for any purpose other than that
of this contract.

1.3 | Discrepancies & Adjustment of Errors
The several documents forming Contract are to be taken as mutually explanatory of one
another, detailed drawings being followed in preference to small scale drawing and figured
dimensions in preference to scale and special conditions in preference to General Conditions.
In the case of discrepancy between the schedule of Quantities, the Specifications and/or the
Drawings, the following order of preference shall be observed:
() Description of Schedule of Quantities.
(i) Particular Specification and Special Condition, if any.
(i) Drawings.
(iv) Technical Specifications.
(v) Indian Standard Specifications of B.I.S.
If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the intention
of the document and his decision shall be final and binding on the Contractor.
Any error in description, quantity or rate in Schedule of Quantities or any omission there
from shall not vitiate the Contract or release the Contractor from the execution of the whole
or any part of the works comprised therein according to drawings and specifications or from
any of his obligations under the contract.

1.4 | Sufficiency of Tender
The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and
sufficiency of his tender information for the works and of the rates and prices quoted in the
Schedule of Quantities, which rates and prices shall, except as otherwise provided, cover all
his obligations under the Contract and all matters and things necessary for the proper
completion and maintenance of the works.

1.5 | Signing of Contract

The successful bidder, on acceptance of his tender by the Accepting Authority, shall, within

15 days

from the stipulated date of start of the work, sign and execute the Contract consisting of:

(i) the invitation for bids, all the documents including drawings, if any, forming the
tender as issued at the time of invitation of tender and acceptance thereof together
with any correspondence leading thereto, and
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(i) Standard Form as mentioned in Bidding Data consisting of:
a) Various standard clauses with corrections up to the date along with annexures
thereto.
b) Safety Code.
c) Model Rules for the protection of health, sanitary arrangements for workers
employed; and
d) Contractor’s Labour Regulations.

1.6

Works to be carried out

The work to be carried out under the Contract shall, except as otherwise provided in these
conditions, include all labour, materials, tools, plants, equipment and transport which may be
required in preparation of and for and in the full and entire execution and completion of the
works. The descriptions given in the Schedule of Quantities shall, unless otherwise stated, be
held to include wastage on materials, carriage and cartage, carrying and return of empties,
hoisting, setting, fitting and fixing in position and all other labours necessary in and for the
full and entire execution and completion of the work as aforesaid in accordance with good
industry practice and recognized principles.

General Obligations

2.1

Work not to be Sublet and Action in Case of Insolvency or Attempt to influence contract:

The contract shall not be assigned or sublet without the prior written approval of the
Tendering authority. If the contractor shall assign or sublet his contract, or attempt to do so,
or become insolvent or commence any insolvency proceedings or make any composition with
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or
advantage pecuniary or otherwise, shall either directly or indirectly, before or after the
execution of the contract be given, promised or offered by the contractor, or any of his
servants or agent or associate to any public officer or person in the employ of Government in
any way relating to his office or employment, or if any such officer or person shall become in
any way directly or indirectly interested in the contract, the Tendering authority shall have
power to adopt the course specified in Clause 8.3 hereof in the interest of Government and in
the event of such course being adopted, the consequences specified in the said Clause shall
ensue.

2.2

Changes in Contractor’s organization to be approved:

Where the contractor is a partnership firm, the previous approval in writing of the Tendering
authority shall be obtained before any change is made in the constitution of the firm. Where
the Contractor is an individual or a Hindu undivided family business concern such approval as
aforesaid shall likewise be obtained before the Contractor enters into any partnership
agreement where-under the partnership firm would have the right to carry out the works
undertaken by the Contractor. If previous approval as aforesaid is not obtained, the contract
shall be deemed to have been assigned in contravention of Clause 2.1 hereof and the same
action may be taken, and the same consequences shall ensue as provided in the said Clause.

23

Contractor to Indemnify Government Against Patent Rights:

The Contractor shall fully indemnify and keep indemnified the Tendering authority against
any action, claim or proceeding relating to infringement or use of any patent or design or any
alleged patent or design rights or Intellectual Property Rights and shall pay any royalties
which may be payable in respect of any article or part thereof included in the contract. In the
event of any claims made under or action brought against the Tendering authority, in respect
of any such matters as aforesaid, the contractor shall be notified thereof and the contractor
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shall be at liberty, at his own expense, to settle any dispute or to conduct any litigation that
may arise therefrom, provided that the contractor shall not be liable to indemnify the
Tendering authority if the infringement of the patent or design or any alleged patent or
design right is the direct result of an order passed by the Tendering authority in this behalf.

2.4

Withholding and Lien in Respect of Sums Due from Contractor:

0]

(i)

Whenever any claim or claims for payment of a sum of money arises out of or under
the contract or against the contractor, the Tendering authority or the Government
shall be entitled to withhold and also have a lien to retain such sum or sums in
whole or in part from the security, if any deposited by the contractor and for the
purpose aforesaid, the Tendering authority or the Government shall be entitled to
withhold the security deposit, if any, furnished as the case may be and also have a
lien over the same pending finalization or adjudication of any such claim. In the
event of the security being insufficient to cover the claimed amount or amounts or if
no security has been taken from the contractor, the Tendering authority or the
Government shall be entitled to withhold and have a lien to retain to the extent of
such claimed amount or amounts referred to above, from any sum or sums found
payable or which may at any time thereafter become payable to the contractor
under the same contract or any other contract with the Tendering authority or the
Government or any contracting person through the Tendering authority pending
finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by the Tendering authority or Government
will be kept withheld or retained as such by the Tendering authority or Government
till the claim arising out of or under the contract is determined by the arbitrator (if
the contract is governed by the arbitration clause) or by the competent court, as the
case may be and that the contractor will have no claim for interest or damages
whatsoever on any account in respect of such withholding or retention under the
lien referred to above and duly notified as such to the contractor. For the purpose of
this clause, where the contractor is a partnership firm or a limited company, the
Tendering authority or the Government shall be entitled to withhold and also have a
lien to retain towards such claimed amount or amounts in whole or in part from any
sum found payable to any partner/limited company as the case may be, whether in
his individual capacity or otherwise.

Government shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers, abstract,
etc., to be made after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been overpaid in respect of any
work done by the contractor under the contract or any work claimed to have been
done by him under the contract and found not to have been executed, the
contractor shall be liable to refund the amount of over-payment and it shall be
lawful for Government to recover the same from him in the manner prescribed in
sub-clause (i) of this clause or in any other manner legally permissible; and if it is
found that the contractor was paid less than what was due to him under the
contract in respect of any work executed by him under it, the amount of such under
payment shall be duly paid by Government to the contractor, without any interest
thereon whatsoever.

Provided that the Government shall not be entitled to recover any sum overpaid,
nor the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between Engineer on the one hand and the
contractor on the other under any term of the contract permitting payment for work
after assessment by the Tendering authority.
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Any sum of money due and payable to the contractor (including the security deposit
returnable to him) under the contract may be withheld or retained by way of lien by the
Tendering authority or the Government or any other contracting person or persons through
Tendering authority against any claim of the Tendering authority or Government or such
other person or persons in respect of payment of a sum of money arising out of or under any
other contract made by the contractor with the Tendering authority or the Government or
with such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under this
clause by the Tendering authority or the Government will be kept withheld or retained as
such by the Tendering authority or the Government or till his claim arising out of the same
contract or any other contract is either mutually settled or determined by the arbitration
clause or by the competent court, as the case may be and that the contractor shall have no
claim for interest or damages whatsoever on this account or on any other ground in respect
of any sum of money withheld or retained under this clause and duly notified as such to the
contractor.

2.5

Levy/ Taxes Payable By The Contractor:

0] Sales Tax or any other tax on materials in respect of this contract shall be payable by
the Contractor and the Tendering authority shall not entertain any claim whatsoever
in this respect.

(i) The Contractor shall deposit royalty and obtain necessary permit for supply of the
red bajri, stone, kankar, etc. and other materials from local authorities.

(iii) If pursuant to or under any law, notification or order any royalty, cess or the like
becomes payable by the Tendering authority and does not any time become payable
by the contractor to the State Government or Local authorities in respect of any
material used by the contractor in the works then in such a case, it shall be lawful to
the Tendering authority and it will have the right and be entitled to recover the
amount paid in the circumstances as aforesaid from the dues of the contractor.

2.6

Conditions for Reimbursement of Levy/Taxes, if Levied after Receipt of Tenders

All tendered rates shall be inclusive of all taxes and levies payable under respective statutes.
However, pursuant to the Constitution (46th Amendment) Act, 1982, if any further tax or levy
is imposed by Statute, after the last stipulated date for the receipt of tender including
extensions if any and the contractor thereupon necessarily and properly pays such
taxes/levies, the contractor shall be reimbursed the amount so paid, provided such payment,
if any, is not, in the opinion of the Tendering authority (whose decision shall be final and
binding on the contractor) attributable to delay in execution of work within the control of the
contractor.

The contractor shall keep books of accounts and other documents for the purpose of this
condition as may be necessary to clearly arrive at such amounts and shall allow inspection of
the same by a duly authorized representative of the Tendering authority and further shall
furnish such other information/ document as the Tendering authority may require from time
to time.

2.7

If the Relation Working in the Department:

The Contractor shall not be permitted to tender for works with the Tendering authority office
in which his near relative is posted as Divisional Accountant or as an officer in any capacity as
Engineer. He shall also intimate the names of persons who are near relatives to any Gazetted
Officer in the department or in the Ministry who are working with him in any capacity or are
subsequently employed by him. Any breach of this condition by the Contractor shall render
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him liable to be removed from the approved list of contractors of the Department. If,
however, the contractor is registered in any other department, he shall be debarred from
tendering for any breach of this condition.

NOTE: By the term “near relatives” is meant wife, husband, parents and grand parents,
children and grand children, brothers and sisters, uncles, aunts and cousins and their
corresponding in-laws.

2.8

Prohibition to Work as Contractor

No engineer of gazetted rank or other gazetted officer employed in engineering or
administrative duties in an engineering department of the Government of India shall work as
a Contractor or employee of a Contractor for a period of two years after his retirement from
government service without the previous permission of Government of India in writing. This
contract is liable to be cancelled if either the Contractor or any of his employees is found at
any time to be such a person who had not obtained the permission of Government of India as
aforesaid, before submission of the tender or engagement in the contractor's service, as the
case may be.

2.9

Provisions of the Apprentices Act to be Complied with

The Contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules
and orders issued there under from time to time. If he fails to do so, his failure will be a
breach of the contract and the Engineer may, in his discretion, cancel the contract. The
Contractor shall also be liable for any pecuniary liability arising on account of any violation by
him of the provisions of the said Act.

3.0

Security for performance:

3.1

Performance Guarantee:

0] The Contractor shall submit an irrevocable Performance Guarantee of 5% (Five
percent) of the contract price in addition to other deposits mentioned elsewhere in
the contract for his proper performance and due fulfilment of the terms and
conditions of the Contract, (not withstanding and/or without prejudice to any other
provisions in the contract) within period specified in Bid Data from the date of issue
of letter of acceptance. This period can be further extended by the Tendering
authority up to a maximum period as specified in bidding data on written request of
the contractor stating the reason for delays in procuring the Bank Guarantee, to the
satisfaction of the Tendering authority. This guarantee shall be in the form of Cash
(in case guarantee amount is less than Rs. 10,000/-) or Deposit at Call receipt of any
scheduled bank/Banker's Cheque/Demand Draft/Pay Order of any scheduled bank
(in case guarantee amount is less than Rs. 1,00,000/-) or Government Securities or
Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank in accordance
with the form annexed hereto. In case a fixed deposit receipt is furnished by the
contractor to the Government as part of the performance guarantee and the Bank is
unable to make payment against the said fixed deposit receipt when demanded, the
loss caused thereby shall fall on the contractor and on demand the contractor shall
forthwith furnish additional acceptable security to the Government to make good
the deficit.

(i) The Performance Guarantee shall be initially valid up to the stipulated date of
completion plus 60 days thereafter. In case the time for completion of work gets
enlarged, the Contractor shall get the validity of Performance Guarantee extended
to cover such enlarged time for completion of work. After recording of the
completion certificate for the work by the competent authority, the performance
guarantee shall be returned to the Contractor, without any interest.
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(i)

(iv)

v)

The Tendering authority shall not make a claim under the performance guarantee
except for amounts to which the Tendering authority is entitled under the contract
(not withstanding and/or without prejudice to any other provisions in the Contract)
in the event of:

a) Failure by the Contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the Tendering authority may claim the full
amount of the Performance Guarantee.

b) Failure by the Contractor to pay the Tendering authority any amount due, either
as agreed by the contractor or determined under any of the Clauses/ Conditions of
the Contract, within 30 days of the service of notice to this effect by Tendering
authority.

In the event of the Contract being determined or rescinded under provision of any of
the Clause/ Condition of the Contract, the performance guarantee shall stand
forfeited in full and shall be absolutely at the disposal of the Tendering authority. All
compensations or the other sums of money payable by the Contractor under the
terms of this contract may be deducted from, or paid by the sale of a sufficient part
of his security deposit or from the interest arising therefrom, or from any sums
which may be due to or may become due to the Contractor by the Tendering
authority on any account whatsoever and in the event of his Security Deposit being
reduced by reason of any such deductions or sale as aforesaid, the Contractor shall
within 10 days make good in cash or fixed deposit receipt tendered by the State
Bank of India or by Scheduled Banks or Government Securities (if deposited for more
than 12 months) endorsed in favour of the Tendering authority, any sum or sums
which may have been deducted from, or raised by sale of his security deposit or any
part thereof. The security deposit shall be collected from the running bills of the
Contractor at the rates mentioned above and the Earnest money if deposited in cash
at the time of tenders will be treated a part of the Security Deposit.

Note-1: Government papers tendered as security will be taken at 5% (five per cent)
below its market price or at its face value, whichever is less. The market price of
Government paper would be ascertained by the Tendering authority at the time of
collection of interest and the amount of interest to the extent of deficiency in value
of the Government paper will be withheld if necessary.

Note-2: Government Securities will include all forms of Securities mentioned in rule
No. 275 of the G.F. Rules except fidelity bond. This will be subject to the observance
of the condition mentioned under the rule against each form of security.

The performance Guarantee shall be continuous and revolving for the whole of the
warranty period. In case, the Bank Guarantee is invoked during the warranty period,
the Bank Guarantee shall be replenished by an equal amount within 15 days by the
contractor.

3.2

Recovery of Security Deposit:

In the alternative to deposit of Performance Guarantee under clause 3.1, the Tendering
authority may, in its discretion which is final, agree to deduct a sum at the rate of 10% of the
gross amount of each running bill of the Contractor till the sum along with the sum already
deposited as earnest money, will amount to security deposit of 5% of the bid value of the
work. Such deductions will be made and held by Government by way of Security Deposit
unless he/they has/have deposited the amount of Security at the rate mentioned above in
cash or in the form of Government Securities or fixed deposit receipts.

Execution of Work

4.1

Works To Be Executed In Accordance With Specifications, Drawings, Orders Etc.:
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The Contractor shall execute the whole and every part of the work in the most substantial
and workmanlike manner both as regards materials and otherwise in every respect in strict
accordance with the specifications. The Contractor shall also conform exactly, fully and
faithfully to the design, drawings and instructions in writing in respect of the work signed by
the Tendering authority and the Contractor shall be furnished free of charge one copy of the
contract documents together with specifications, designs, drawings and instructions as are
not included in the standard specifications specified in Bidding Data or in any Bureau of
Indian Standard or any other, published standard or code or, Schedule of Rates or any other
printed publication referred to elsewhere in the contract.

The contractor shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labour and materials, tools and
plants including for measurements and supervision of all works, structural plans and other
things of temporary or permanent nature required for such execution and maintenance in so
far as the necessity for providing these, is specified or is reasonably inferred from the
contract. The Contractor shall take full responsibility for adequacy, suitability and safety of all
the works and methods of construction.

4.2

Deviations/Variations Extent and Pricing:

The Tendering authority shall have power (i) to make alteration in, omissions from, additions
to, or substitutions for the original specifications, drawings, designs and instructions that may
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a
part of the works in case of non-availability of a portion of the site or for any other reasons
and the Contractor shall be bound to carry out the works in accordance with any instructions
given to him in writing signed by the Tendering authority and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided therein and
any altered, additional or substituted work which the Contractor may be directed to do in the
manner specified above as part of the works, shall be carried out by the Contractor on the
same conditions in all respects including price on which he agreed to do the main work
except as hereafter provided.

The time for completion of the works shall, in the event of any deviations resulting in
additional cost over the tendered value sum being ordered, be extended, if requested by the
Contractor, as follows:

(i) In the proportion which the additional cost of the altered, additional or substituted
work, bears to the original tendered value plus
(i) 25% of the time calculated in (i) above or such further additional time as may be

considered reasonable by the Tendering authority.

In the case of extra item(s) the Contractor may within fifteen days of receipt of order or
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the
Tendering authority shall within one month of the receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the Contractor, determine
the rates on the basis of the market rates and the Contractor shall be paid in accordance with
the rates so determined.

In the case of substituted items, the rate for the agreement item (to be substituted) and
substituted item shall also be determined in the manner as mentioned in the aforesaid para.

(i) If the market rate for the substituted item so determined is more than the market
rate of the agreement item (to be substituted) the rate payable to the Contractor for
the substituted item shall be the rate for the agreement item (to be substituted) so
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increased to the extent of the difference between the market rates of substituted
item and the agreement item (to be substituted).

(i) If the market rate for the substituted item so determined is less than the market rate
of the agreement item (to be substituted) the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so
decreased to the extent of the difference between the market rates of substituted
item and the agreement item (to be substituted).

In the case of contract items, substituted items, contract cum substituted items, which
exceed the limits laid down in Bidding Data, the contractor may within fifteen days of receipt
of order or occurrence of the excess, claim revision of the rates, supported by proper
analysis, for the work in excess of the abovementioned limits, provided that if the rates so
claimed are in excess of the rates specified in the schedule of quantities the Tendering
authority shall within one month of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine the rates on
the basis of the market rates and the contractor shall be paid in accordance with the rates so
determined.

The provisions of the preceding paragraph shall also apply to the decrease in the rates of
items for the work in excess of the limits laid down in Bidding Data, and the Tendering
authority shall after giving notice to the contractor within one month of occurrence of the
excess and after taking into consideration any reply received from him within fifteen days of
the receipt of the notice, revise the rates for the work in question within one month of the
expiry of the said period of fifteen days having regard to the market rates.

The Contractor shall send to the Tendering authority once every three months an up to date
account giving complete details of all claims for additional payments to which the Contractor
may consider himself entitled and of all additional work ordered by the Tendering authority
which he has executed during the preceding quarter failing which the Contractor shall be
deemed to have waived his right. However, the Tendering authority may authorize
consideration of such claims on merits.

(i) For the purpose of operation deviation limit as provided in the Bidding Data, the
following works shall be treated as works relating to foundation:
(i) For buildings, compound walls plinth level or 1.2 meters (4 feet) above ground level

whichever is lower excluding items of flooring and D.P.C. but including base concrete
below the floors.

(iii) For abutments, piers, retaining walls of culverts and bridges, walls of water
reservoirs the bed of floor level.
(iv) For retaining walls where floor level is not determinate 1.2 meters above the

average ground level or bed level.

For Roads all items of excavation and filling including treatment of sub-base. Any operation
incidental to or necessarily has to be in contemplation of tenderer while filing tender, or
necessary for proper execution of the item included in the Schedule of quantities or in the
schedule of rates mentioned above, whether or not, specifically indicated in the description
of the item and the relevant specifications, shall be deemed to be included in the rates
quoted by the tenderer or the rate given in the said schedule of rates, as the case may be.
Nothing extra shall be admissible for such operations.

4.3

Action in Case Work not Done as per Specifications:

All works under or in course of execution or executed in pursuance of the contract shall at all
times be open and accessible to the inspection and supervision of the Tendering authority,
his authorized subordinates in charge of the work and all the superior officers, officer of the
Quality Control Organization of the Department and of the Chief Technical Examiner’s Office,
and the Contractor shall, at all times, during the usual working hours and at all other times at
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which reasonable notice of the visit of such officers has been given to the Contractor, either
himself be present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s agent shall
be considered to have the same force as if they had been given to the Contractor himself.

If it shall appear to the Tendering authority or his authorized subordinates in-charge of the
work or to the Engineer in charge of Quality Control or his subordinate officers or to the Chief
Technical Examiner or his subordinate officers, that any work has been executed with
unsound, imperfect, or unskillful workmanship, or with materials or articles provided by him
for the execution of the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract the Contractor shall, on demand in writing
which shall be made within six months of the completion of the work from the Tendering
authority specifying the work, materials or articles complained of notwithstanding that the
same may have been passed, certified and paid for forthwith rectify, or remove and
reconstruct the work so specified in whole or in part, as the case may require or as the case
may be, remove the materials or articles so specified and provide other proper and suitable
materials or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Tendering authority in his demand aforesaid, then the Contractor
shall be liable to pay compensation at the same rate as under clause 8.2 of the contract (for
non-completion of the work in time) for this default.

In such case the Tendering authority may not accept the item of work at the rates applicable
under the contract but may accept such items at reduced rates as the competent authority
may consider reasonable during the preparation of on account bills or final bill if the item is
so acceptable without detriment to the safety and utility of the item and the structure or he
may reject the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the Contractor.
Decision of the Tendering authority to be conveyed in writing in respect of the same will be
final and binding on the Contractor.

4.4

Contractor Liable For Damages, Defects During Defects liability period:

If the Contractor or his working staff or servants shall break, deface, injure or destroy any
part of building in which they may be working, or any building, road, road kerb, fence,
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or
grassland, or cultivated ground contiguous to the premises on which the work or any part is
being executed, or if any damage shall happen to the work while in progress, from any cause
whatever or if any defect, shrinkage or other faults appear in the work within the period as
specified in the Bidding Document after a certificate final or otherwise of its completion shall
have been given by the Tendering authority as aforesaid arising out of defect or improper
materials or workmanship the Contractor shall upon receipt of a notice in writing on that
behalf make the same good at his own expense or in default the Engineer cause the same to
be made good by other workmen and deduct the expense from any sums that may be due or
at any time thereafter may become due to the Contractor, or from his security deposit or the
proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the
Contractor shall not be refunded before the expiry defects liability period after the issue of
the certificate final or otherwise, of completion of work, or till the final bill has been prepared
and passed whichever is later. In case of Maintenance and Operation works of E&M services,
the security deposit deducted from Contractors shall be refunded within one month from the
date of final payment or within one month from the date of completion of the maintenance
contract whichever is earlier.

4.5

Contractor Shall Supply Tools & Plants, etc:

The Contractor shall provide at his own cost all materials , plant, tools, appliances ,
implements, ladders, cordage, tackle, scaffolding and temporary works required for the
proper execution of the work, whether original, altered or substituted and whether included
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in the specifications or other documents forming part of the contract or referred to in these
conditions or not, or which may be necessary for the purpose of satisfying or complying with
the requirements of the Tendering authority as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require together with
carriage thereof to and from the work. The Contractor shall also supply without charge the
requisite number of persons with the means and materials, necessary for the purpose of
setting out works, and counting, weighing and assisting the measurement for examination at
any time and from time to time of the work or materials. Failing his so doing, the same may
be provided by the Tendering authority at the expense of the Contractor and the expenses
may be deducted, from any money due to the Contractor, under this contract or otherwise
and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portions
thereof.

4.6

Employment of Technical Staff and Employees:

Contractors Superintendence, Supervision, Technical Staff & Employees
(i) The contractor shall provide all necessary superintendence during execution of the
work and all along thereafter as may be necessary for proper fulfilling of the
obligations under the contract. The contractor shall immediately after receiving
letter of acceptance of the Bid and before commencement of the work, intimate in
writing to the Tendering authority the name(s), qualifications, experience, age,
address(s) and other particulars along with certificates of the principal technical
representative to be in charge of the work and other technical representative(s) who
will be supervising the work. Minimum requirement of such technical
representative(s) and their qualifications and experience shall not be lower than
specified in Bidding Document. The Tendering authority shall within 3 days of receipt
of such communication intimate in writing his approval or otherwise of such
representative(s) to the contractor. Any such approval may at any time be
withdrawn and in case of such withdrawal, the contractor shall appoint another such
representative(s) according to the provisions of this clause. Decision of the bid
accepting authority shall be final and binding on the contractor in this respect. Such
a principal technical representative and other technical representative(s) shall be
appointed by the contractor soon after receipt of the approval from Tendering
authority and shall be available at site before start of work. All the provisions
applicable to the principal technical representative under the clause will also be
applicable to other technical representative(s). The principal technical
representative and other technical representative(s) shall be present at the site of
work for supervision at all times when any construction activity is in progress and
also present himself/themselves, as required, to the Tendering authority and/or his
designated representative to take instructions. Instructions given to the technical
representative(s) shall be deemed to have the same post as if these have been given
to the contractor. The principal technical representative(s) shall be actually available
at site fully during all stages of execution of work, during recording/checking/test
checking of measurement of works and whenever so required by the Tendering
authority and shall also note down instructions conveyed by the Tendering authority
or his designated representative(s) in the Site Order Book and shall affix his/their
signature(s) in token of noting down the instructions and in token of acceptance of
measurements/checked measurements/test checked measurements. The
representative(s) shall not look after any other work. Substitutes, duly approved by
Tendering authority of the work in similar manner as aforesaid shall be provided in
event of absence of any of the representative(s)by more than two days. If the
Tendering authority, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative(s) is/are effectively
appointed or/is/are effectively attending or fulfilling the provision of this clause, a
recovery (non-refundable) shall be effected from the contractor as specified in
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Bidding Data and the decision of the Tendering authority as recorded in the Site
Order Book and measurements recorded, checked/test checked in Measurement
Books shall be final and binding on the contractor. Further if the contractor fails to
appoint a suitable principal technical representative and/or other technical
representative(s) and if such appointed persons are not effectively present or are
absent by more than two days without duly approved substitute or do not discharge
their responsibilities satisfactorily, the Tendering authority shall have full powers to
suspend the execution of the work until such date as a suitable other technical
representative(s) is/are appointed and the contractor shall be held responsible for
the delay so caused to the work. The contractor shall submit a certificate of
employment of the technical representative(s) along with every on account bill/final
bill and shall produce evidence if at any time so required by the Tendering authority.

(i) The contractor shall provide and employ on the site only such technical assistants as
are skilled and experienced in their respective fields and such foremen and
supervisory staff as are competent to give proper supervision to the work. The
contractor shall provide and employ skilled, semiskilled and unskilled labour as is
necessary for proper and timely execution of the work. The minimum strength of
trained and certified workers shall be 5 % of the total strength employed. The
accepted certification shall be granted by government authorize organizations.

(iii) The Tendering authority shall be at liberty to object to and require the Contractor to
remove from the works any person who in his opinion misconducts himself, or is
incompetent or negligent in the performance of his duties or whose employment is
otherwise considered by the Tendering authority to be undesirable. Such person
shall not be employed again at works site without the written permission of the
Tendering authority and the persons so removed shall be replaced as soon as
possible by competent substitutes.

5.0

Materials and Machineries

5.1

Materials to be Provided by the Contractor :

The Contractor shall, at his own expense, provide all materials, required for the works other
than those which are stipulated to be supplied by the Tendering authority.

The Contractor shall, at his own expense and without delay, supply to the Tendering
authority samples of materials to be used on the work and shall get these approved in
advance. All such materials to be provided by the

Contractor shall be in conformity with the specifications laid down or referred to in the
contract. The

Contractor shall, if requested by the Tendering authority furnish proof, to the satisfaction of
the Tendering authority that the materials so comply. The Tendering authority shall within
thirty days of supply of samples or within such further period as he may require intimate to
the Contractor in writing whether samples are approved by him or not. If samples are not
approved, the Contractor shall forthwith arrange to supply to the Tendering authority for his
approval fresh samples complying with the specifications laid down in the contract. When
materials are required to be tested in accordance with specifications, approval of the
Tendering authority shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be tested or
analyzed and shall not make use of or incorporate in the work any materials represented by
the samples until the required tests or analysis have been made and materials finally
accepted by the Tendering authority. The

Contractor shall not be eligible for any claim or compensation either arising out of any delay
in the work or due to any corrective measures required to be taken on account of and as a
result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities
as the

Tendering authority may require for collecting, and preparing the required number of
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samples for such tests at such time and to such place or places as may be directed by the
Tendering authority and bear all charges and cost of testing unless specifically provided for
otherwise elsewhere in the contract or specifications. The Tendering authority or his
authorized representative shall at all times have access to the works and to all workshops and
places where work is being prepared or from where materials, manufactured articles or
machinery are being obtained for the works and the Contractor shall afford every facility and
every assistance in obtaining the right to such access.

The Tendering authority shall have full powers to require the removal from the premises of
all materials which in his opinion are not in accordance with the specifications and in case of
default, the Tendering authority shall be at liberty to employ at the expense of the
Contractor, other persons to remove the same without being answerable or accountable for
any loss or damage that may happen or arise to such materials. The Tendering authority shall
also have full powers to require other proper materials to be substituted thereof and in case
of default, the Tendering authority because the same to be supplied and all costs which may
attend such removal and substitution shall be borne by the Contractor.

5.2 | Dismantled Material Government Property:
The Contractor shall treat all materials obtained during dismantling of a structure, excavation
of the site for a work, etc. as Government’s property and such materials shall be disposed off
to the best advantage of Government according to the instructions in writing issued by the
Tendering authority.

5.3 | Arrangement for Water for Construction:

The contractor(s) shall make his/their own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following conditions:

0] That the water used by the Contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer.
(i) The Engineer shall make alternative arrangements for supply of water at the risk and

cost of contractor(s) if the arrangements made by the contractor(s) for procurement
of water are in the opinion of the Engineer, unsatisfactory.

Water if available may be supplied to the contractor by the Tendering authority subject to
the following conditions:

(i The water charges @ 1% shall be recovered on gross amount of the work done.

(i) The contractor(s) shall make his/their own arrangement of water connection and
laying of pipelines from existing main source of supply.

(iii) The Department do not guarantee to maintain uninterrupted supply of water and it

will be incumbent on the contractor(s) to make alternative arrangements for water
at his/their own cost in the event of any temporary break down in the Government
water main so that the progress of his/their work is not held up for want of water.
No claim of damage or refund of water charges will be entertained on account of
such break down. Where there is no piped water supply arrangement and the water
is taken by the Contractor from the wells or hand pump constructed by the
Government, no charge shall be recovered from the Contractor on that account
except the costs of pumping out such water, power, diesel, water pumps etc. The
Contractor shall, however, draw water at such hours of the day that it does not
interfere with the normal use for which the hand pumps and wells are intended. He
will also be responsible for all damage and abnormal repairs arising out of his use,
the cost of which shall be recoverable from him. The Tendering authority shall be
the final authority to determine the cost recoverable from the Contractor on this
account and his decision shall be binding on the Contractor. The Contractor shall be
allowed to construct temporary wells in Government land for taking water for
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construction purposes only after he has got permission of the Tendering authority in
writing. No charges shall be recovered from the contractor on this account, but the
contractor shall be required to provide necessary safety arrangements to avoid any
accidents or damage to adjacent buildings, roads and service lines. He shall be
responsible for any accidents or damage caused due to construction and subsequent
maintenance of the wells and shall restore the ground to its original condition after
the wells are dismantled on completion of the work.

5.4

Use of Asphaltic Material:

() The Contractor agrees and undertakes to make arrangement for the supervision of
the work by the firm supplying the tar or bitumen used.

(i) The Contractor shall collect the total quantity of tar or bitumen required for the
work as per standard formula, before the process of painting is started and shall
hypothecate it to the Tendering authority. If any bitumen or tar remains unused on
completion of the work on account of lesser use of materials in actual execution for
reasons other than authorized changes of specifications and abandonment of
portion of work, a corresponding deduction equivalent to the cost of unused
materials as determined by the Tendering authority shall be made and the material
return to the Contractors. Although the materials are hypothecated to Government,
the Contractor agrees and undertakes the responsibility for their proper watch, safe
custody and protection against all risks. The materials shall not be removed from site
of work without the consent of the Tendering authority in writing.

(iii) The Contractor shall be responsible for rectifying defects noticed within a year from
the date of completion of the work and the portion of the security deposit relating
to asphaltic work shall be refunded after the expiry of this period.

6.0

Measurement and Payment

6.1

Measurements of Work Done:

Engineer shall, except as otherwise provided, ascertain and determine by measurement the
value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in Measurement Book
and/or level field book so that a complete record is obtained of all works performed under
the contract.

All measurements and levels shall be taken jointly by the Engineer or his authorized
representative and by the contractor or his authorized representative from time to time
during the progress of the work and such measurements shall be signed and dated by the
Engineer and the contractor or their representatives in token of their acceptance. If the
contractor objects to any of the measurements recorded, a note shall be made to that effect
with reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not available and the work
of recording measurements is suspended by the Engineer or his representative, the Engineer
shall not entertain any claim from contractor for any loss or damages on this account. If the
contractor or his authorized representative does not remain present at the time of such
measurements after the contractor or his authorized representative has been given a notice
in writing three (3) days in advance or fails to countersign or to record objection within a
week from the date of the measurement, then such measurements recorded in his absence
by the Engineer or his representative shall be deemed to be accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every appliance, labour
and other things necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in the
specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not covered by
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specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards and if for any item no such
standard is available then a mutually agreed method shall be followed.

The Contractor shall give not less than seven days’ notice to the Tendering authority or his
authorized representative in-charge of the work before covering up or otherwise placing
beyond the reach of measurement any work in order that the same may be measured and
correct dimensions thereof be taken before the same is covered up or placed beyond the
reach of measurement and shall not cover up and place beyond reach of measurement any
work without consent in writing of the Tendering authority or his authorized representative
in-charge of the work who shall within the aforesaid period of seven days inspect the work,
and if any work shall be covered up or placed beyond the reach of measurements without
such notice having been given or the Tendering authority’s consent being obtained in writing
the same shall be uncovered at the Contractor’s expense, or in default thereof no payment or
allowance shall be made for such work or the materials with which the same was executed.
Tendering authority or his authorized representative may cause either themselves or through
another officer of the department to check the measurements recorded jointly or otherwise
as aforesaid and all provisions stipulated herein above shall be applicable to such checking of
measurements or levels.

It is also a term of this contract that recording of measurements of any item of work in the
measurement book and/or its payment in the interim, on account or final bill shall not be
considered as conclusive evidence as to the sufficiency of any work or material to which it
relates nor shall it relieve the Contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

6.2

Intermediate Payment: NOT APPLICABLE
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6.3

Completion Certificate And Completion Plans:

Within ten days of the completion of the work, the Contractor shall give notice of such
completion to the Tendering authority and within thirty days of the receipt of such notice the
Tendering authority shall inspect the work and if there is no defect in the work, shall furnish
the Contractor with a final certificate of completion, otherwise a provisional certificate of
physical completion indicating defects (a) to be rectified by the contractor and/or (b) for
which payment will be made at reduced rates, shall be issued. But no final certificate of
completion shall be issued, nor shall the work be considered to be complete until the
contractor shall have removed from the premises on which the work shall be executed all
scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for
his/their work people on the site in connection with the execution of the works as shall have
been erected or constructed by the contractor(s) and cleaned off the dirt from all wood work,
doors, windows, walls, floor or other parts of the building, in, upon, or about which the work
is to be executed or of which he may have had possession for the purpose of the execution
thereof, and not until the work shall have been measured by the Tendering authority. If the
contractor shall fail to comply with the requirements of this Clause as to removal of
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid
and cleaning off dirt on or before the date fixed for the completion of work, the Tendering
authority may at the expense of the contractor remove such scaffolding, surplus materials
and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid,
and the contractor shall have no claim in respect of scaffolding or surplus materials as
aforesaid except for any sum actually realized by the sale thereof.

When the annual repairs and maintenance of works are carried out, the splashes and
droppings from white washing, colour washing, painting etc., on walls, floor, windows, etc.
shall be removed and the surface cleaned simultaneously with the completion of these items
of work in the individual rooms, quarters or premises etc. where the work is done without
waiting for the actual completion of all the other items of work in the contract. In case the
Contractor fails to comply with the requirements of this clause, the Tendering authority shall
have the right to get this work done at the cost of the Contractor either departmentally or
through any other agency. Before taking such action, the Tendering authority shall give ten
days notice in writing to the contractor.

6.4

Payment of Final Bill:

The final bill shall be submitted by the Contractor in the same manner as specified in interim
bills within one months of physical completion of the work or within one month of the date
of the final certificate of completion furnished by the Tendering authority whichever is
earlier. No further claims shall be made by the Contractor after submission of the final bill
and these shall be deemed to have been waived and extinguished. Payments of those items
of the bill in respect of which there is no dispute and of items in dispute, for quantities and
rates as approved by Tendering authority, will, as far as possible be made within a period of
three months, the period being reckoned from the date of receipt of the bill by the Engineer,
complete with account of dismantled materials.

6.5

Release of Security Deposit after Labour Clearance:
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Security Deposit of the work shall not be refunded till the Contractor produces a clearance
certificate from the Labour Officer. As soon as the work is virtually complete the Contractor
shall apply for the clearance certificate to the Labour Officer under intimation to the
Tendering authority. The Tendering authority, on receipt of the said communication, shall
write to the Labour Officer to intimate if any complaint is pending against the Contractor in
respect of the work. If no complaint is pending, on record till after 3 months after completion
of the work and/or no communication is received from the Labour Officer to this effect till six
months after the date of completion, it will be deemed to have received the clearance
certificate and the Security Deposit will be released if otherwise due.

6.6

Secured Advance on non-Perishable Materials:

The Contractor, on signing an indenture in the form to be specified by the Tendering
authority, shall be entitled to be paid during the progress of the execution of the work up to
75% of the assessed value of any materials which are in the opinion of the Tendering
authority non-perishable, non-fragile and non-combustible and are in accordance with the
contract and which have been brought on the site in connection therewith and are
adequately stored and/or protected against damage by weather or other causes but which
have not at the time of advance been incorporated in the works. When materials on account
of which an advance has been made under this sub-clause are incorporated in the work, the
amount of such advance shall be recovered/ deducted from the next payment made under
any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable nature, fragile and
combustible with the approval of the Tendering authority provided the Contractor provides a
comprehensive insurance cover for the full cost of such materials. The decision of the
Tendering authority shall be final and binding on the contractor in this matter. No secured
advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol,
diesel etc.

6.7

Compensation During Warlike Situation:

The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of
the Contractor until the work has been delivered to the Tendering authority and a certificate
from him to that effect obtained. In the event of the work or any materials properly brought
to the site for incorporation in the work being damaged or destroyed in consequence of
hostilities or warlike operation (i.e. war, border skirmishes, invasion, act of foreign enemies,
rebellion, revolution, insurrection of military or usurped powers, or civil war, action against
terrorist/ militants), the Contractor shall, when ordered (in writing) by the Tendering
authority to remove any debris from the site, collect and properly stack or remove in store all
serviceable materials salvaged from the damaged work and shall be paid at the contract rates
in accordance with the provision of this agreement for the work of clearing the site of debris,
stacking or removal of serviceable material and for reconstruction of all works ordered by the
Tendering authority, such payments being in addition to compensation up to the value of the
work originally executed before being damaged or destroyed and not paid for. In case of
works damaged or destroyed but not already measured and paid for, the compensation shall
be assessed by the Tendering authority. The Contractor shall be paid for the
damages/destruction suffered and for the restoring the material at the rate based on analysis
of rates tendered for in accordance with the provision of the contract. The certificate of the
Tendering authority regarding the quality and quantity of materials and the purpose for
which they were collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or warlike operations (a) unless the contractor had taken all such precautions
against air raid as are deemed necessary by the A.R.P. Officers or the Tendering authority (b)
for any material etc. not on the site of the work or for any tools, plant, machinery,
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scaffolding, temporary building and other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be
allowed such extension of time for its completion as is considered reasonable by the
Tendering authority.

7.0

Observance of Labour Regulation

7.1

Recovery Of Compensation Paid To Workmen:

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the
Workmen’s Compensation Act, 1923, Government is obliged to pay compensation to a
workman employed by the contractor, in execution of the works, Government will recover
from the contractor, the amount of the compensation so paid; and, without prejudice to the
rights of the Government under sub-section (2) of Section 12, of the said Act, Government
shall be at liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by Government to the contractor whether under this
contract or otherwise. Government shall not be bound to contest any claim made against it
under sub-section (1) Section 12, of the said Act, except on the written request of the
contractor and upon his giving to Government full security for all costs for which Government
might become liable in consequence of contesting such claim.

7.2

Ensuring Payment and Amenities To Workman, If Contractor Fails:

In every case in which by virtue of the provisions of the Contract Labour (Regulation and
Abolition)

Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971,
Government is obliged to pay any amounts of wages to a workman employed by the
contractor in execution of the works, or to incur any expenditure in providing welfare and
health amenities required to be provided under the above said Act and the rules under
Clause 7.10 or under the Contractor’s Labour Regulations, or under the Rules framed by
Government from time to time for the protection of health and sanitary arrangements for
workers employed by Contractors, Government will recover from the contractor, the amount
of wages so paid or the amount of expenditure so incurred; and without prejudice to the
rights of the Government under sub-section(2) of Section 20, and sub-section (4) of Section
21, of the Contract Labour (Regulation and Abolition) Act, 1970, Government shall be at
liberty to recover such amount or any part thereof by deducting it from the security deposit
or from any sum due by Government to the contractor whether under this contract or
otherwise Government shall not be bound to contest any claim made against it under sub-
section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on the written
request of the contractor and upon his giving to the Government full security for all costs for
which Government might become liable in contesting such claim.

7.3

Labour Laws to be Complied

The Contractor shall obtain a valid licence under the Contract Labour (R&A) Act 1970, and the
Contract Labour (Regulation and Abolition) Central Rules 1971, before the commencement of
the work, and continue to have a valid license until the completion of the work. The
contractor shall also abide by the provisions of the Child Labour (Prohibition and Regulation)
Act, 1986.

The contractor shall also comply with the provisions of the building and other Construction
Workers

(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other
Construction Workers Welfare Cess Act, 1996.

Any failure to fulfil these requirements shall attract the penal provisions of this contract
arising out of the resultant non-execution of the work.

No labour below the age of fourteen years shall be employed on the work.
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Payment of Wages:

(i) The Contractor shall pay to labour employed by him either directly or through sub-
contractors, wages not less than fair wages as defined in Contractor’s Labour
Regulations or as per the provisions of the Contract Labour (Regulation and
Abolition) Act 1970 and the contract Labour (Regulation and Abolition) Central
Rules, 1971, wherever applicable.

(i) The Contractor shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any
labour engaged by his subcontractors in connection with the said work, as if the
labour had been immediately employed by him.

(iii) In respect of all labour directly or indirectly employed in the works for performance
of the contractor’s part of this contract, the Contractor shall comply with or cause to
be complied with the contractor’s Labour Regulations made by Government from
time to time in regard to payment of wages, wage period, deductions from wages
recovery of wages not paid and deductions unauthorisedly made, maintenance of
wage books or wage slips, publication of scale of wages and other terms of
employment, inspection and submission of periodical returns and all other matters
of the like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act 1970, and the Contract Labour (Regulation and Abolition) Central
Rules, 1971, wherever applicable.

(iv) (a) The Tendering authority concerned shall have the right to deduct from the
moneys due to the contractor any sum required or estimated to be required for
making good the loss suffered by a worker or workers by reason of non-fulfillment
of the conditions of the contract forth benefit of the workers,
non- payment of wages or of deductions made from his or their wages which
are not justified by their terms of the contract or non-observance of the

Regulations.

(b) Under the provision of Minimum Wages (Central) Rules 1950, the
contractor is bound to allow to the labours directly or indirectly
employed in the works one day rest for 6 days continuous work and pay wages at
the same rate as for duty. In the event of default, the Tendering authority shall
have the right to deduct the sum or sums not paid on account of wages for
weekly holidays to any labours and pay the same to the persons entitled thereto
from any money due to the contractor by the Tendering  authority
concerned.

(v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961,
and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the
modifications thereof or any other laws relating thereto and the rules made
thereunder from time to time.

(vi) The contractor shall indemnify and keep indemnified Government against payments
to be made under and for the observance of the laws aforesaid and the Contractor’s
Labour Regulations without prejudice to his right to claim indemnity from his sub-
contractors.

(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.

(viii)  Whatever is the minimum wage for the time being, or if the wage payable is higher
than such wage, such wage shall be paid by the Contractor to the workmen directly
without the intervention of Jamadar and that Jamadar shall not be entitled to
deduct or recover any amount from the minimum wage payable to the workmen as
and by way of commission or otherwise.
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(ix) The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Jamadar from the wage of workmen.

7.5

Arrangement for Safety Provisions

In respect of all labour directly or indirectly employed in the work for the performance of the
Contractor’s part of this contract, the Contractor shall at his own expense arrange for the
safety provisions as per. Safety Code framed from time to time and shall at his own expense
provide for all facilities in connection therewith. In case the Contractor fails to make
arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty
of Rs.500/- for each default and in addition the Tendering authority shall be at liberty to
make arrangement and provide facilities as aforesaid and recover the costs incurred in that
behalf from the Contractor.

7.6

Submission Of Labour Return

The contractor shall submit by the 4th and 19th of every month, to the Engineer a true
statement showing in respect of the second half of the preceding month and the first half of
the current month respectively:

1) the number of labourers employed by him on the work,

2) their working hours,

3) the wages paid to them,

4) the accidents that occurred during the said fortnight showing the circumstances
under which they happened and the extent of damage and injury caused by them,
and

(5) the number of female workers who have been allowed maternity benefit
according to Clause 7.8 and the amount paid to them.

—_— e~ o~ —~

Failing which the Contractor shall be liable to pay to Government, a sum not exceeding
Rs.500/- for each default or materially incorrect statement. The decision of the Tendering
authority shall be final in deducting from any bill due to the Contractor the amount levied as
fine and be binding on the contractor.

7.7

Rules Framed By Govt. To Be Complied

In respect of all labour directly or indirectly employed in the works for the performance of
the Contractor's part of this contract, the Contractor shall comply with or cause to be
complied with all the rules framed by Government from time to time for the protection of
health and sanitary arrangements for workers employed by the contractors.

7.8

Leave And Pay Regulations

Leave and pay during leave shall be regulated as follows:

1. Leave:
Q) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up
to and including the day of delivery and 4 weeks following that day,
(i) in the case of miscarriage — up to 3 weeks from the date of miscarriage.
2. Pay:
Q) in the case of delivery - leave pay during maternity leave will be at the rate

of the women’s average daily earnings, calculated on total wages earned on
the days when full time work was done during a period of three months
immediately preceding the date on which she gives notice that she expects
to be confined or at the rate of Rupee one only a day whichever is greater.
(i) in the case of miscarriage - leave pay at the rate of average daily earning
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calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of
such miscarriage.
3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding the
date on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form, and the same shall be kept at the place of work.

7.9

Default of any of the Provisions of Contractors’ Labour Regulations

In the event of the contractor(s) committing a default or breach of any of the provisions ,
Contractor’s Labour Regulations and Model Rules for the protection of health and sanitary
arrangements for the workers as amended from time to time or furnishing any information or
submitting or filing any statement under the provisions of the above Regulations and Rules
which is materially incorrect, he/they shall, without prejudice to any other liability, pay to the
Govt. a sum not exceeding Rs500/- for every default, breach or furnishing, making,
submitting, filing such materially incorrect statements and in the event of the contractor(s)
defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- per day for
each day of default subject to a maximum of 5 per cent of the estimated cost of the work put
to tender. The decision of the Tendering authority shall be final and binding on the parties.
Should it appear to the Engineer that the contractor(s) is/ are not properly observing and
complying with the provisions of the Contractor’s Labour Regulations and Model Rules and
the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract
Labour ( R& A) Central Rules 1971, for the protection of health and sanitary arrangements for
work-people employed by the contractor(s) (hereinafter referred as “the said Rules”) the
Tendering authority shall have power to give notice in writing to the contractor(s) requiring
that the said Rules be complied with and the amenities prescribed therein be provided to the
work-people within a reasonable time to be specified in the notice. If the contractor(s) shall
fail within the period specified in the notice to comply with and/ observe the said Rules and
to provide the amenities to the work-people as aforesaid, the Tendering authority shall have
the power to provide the amenities hereinbefore mentioned at the cost of the contractor(s).
The contractor(s) shall erect, make and maintain at his/their own expense and to approved
standards all necessary tents and sanitary arrangements required for his/their work-people
on the site in connection with the execution of the works, and if the same shall not have been
erected or constructed, according to approved standards, the Tendering authority shall have
power to give notice in writing to the contractor(s) requiring that the said tents and sanitary
arrangements be remodelled and/or reconstructed according to approved standards, and if
the contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements
according to approved standards within the period specified in the notice, the Tendering
authority shall have the power to remodel or reconstruct such huts and sanitary
arrangements according to approved standards at the cost of the contractor(s).

7.10

Provision Of Tents, Water Supply to the Labourer

The contractor(s) shall at his/their own cost provide his/their labour with following facilities
a) Sufficient numbers of tents.
b) Sufficient numbers of latrines and urinals covered by tents.
c) Sufficient quantity of water for drinking and other purposes.
d) Proper drainage and sanitation.

7.11

Removal of Contractor’s Employee

The Tendering authority may require the contractor to dismiss or remove from the site of the
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work any person or persons in the contractors’ employ upon the work who may be
incompetent or misconduct himself and the contractor shall forthwith comply with such
requirements.

8.0

Operation of contract

8.1

Time and Extension for Delay

The time allowed for execution of the Works as specified in the Bidding data or the extended
time in accordance with these conditions shall be the essence of the Contract. The execution
of the works shall commence from such time period as mentioned in letter of acceptance or
from the date of handing over of the site whichever is later. If the Contractor commits default
in commencing the execution of the work as aforesaid, Government shall without prejudice
to any other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit a Time and
Progress

Chart and get it approved by the Tendering authority. It shall indicate the forecast of the
dates of commencement and completion of various trades of sections of the work and may
be amended as necessary by agreement between the Tendering authority and the Contractor
and further to ensure good progress during the execution of the work, the contractor shall in
all cases complete the work as per the schedule.

If the work(s) be delayed by:

0] force majeure events, or

(i) abnormally bad weather, or

(iii) serious loss or damage by fire, or

(iv) civil commotion, local commotion of workmen, strike (excluding by Party’s
employees) or lockout (excluding by Party’s employees), affecting any of the trades
employed on the work, or

(v) delay on the part of other contractors or tradesmen engaged by Tendering authority
in executing work not forming part of the Contract, or

(vi) any other cause which, in the absolute discretion of the authority mentioned in
Bidding Data is beyond the Contractor’s control and not brought about at the
instance of the Contractor claiming to be affected by such event.

then upon the happening of any such event causing delay, the Contractor shall immediately
give notice thereof in writing to the Tendering authority but shall nevertheless use constantly
his best endeavors to prevent or make good the delay and shall do all that may be reasonably
required to the satisfaction of the Tendering authority to proceed with the works.

Request for rescheduling of work and extension of time, to be eligible for consideration, shall
be made by the Contractor in writing within fourteen days of the happening of the event
causing delay on the prescribed form. The Contractor may also, if practicable, indicate in such
a request the period for which extension is desired.

In any such case the authority mentioned in Bidding Data may give a fair and reasonable
extension of time. Such extension shall be communicated to the Contractor by the Tendering
authority in writing, within 2 months of the date of receipt of such request. Non application
by the contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Tendering authority and this shall be binding on the contractor.

8.2

Compensation For Delay

If the contractor fails to maintain the required progress in terms of clause 8.1 or to complete
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the work and clear the site on or before the contract or extended date of completion, he
shall, without prejudice to any other right or remedy available under the law to the
Government on account of such breach, pay as agreed compensation the amount calculated
at the rates stipulated below as the competent authority (whose decision in writing shall be
final and binding) may decide on the amount of tendered value of the work for every
completed day/ week (as applicable) that the progress remains below that specified in Clause
8.1 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has
been specified.

Compensation @ 1.0 % per week of delay for delay of work to be computed on per day basis
for repairs work up to Rs. 10 Lakh and for all other works 0.5% of the contract value per week
of delay subject to maximum of 10% of contract value.

Provided always that the total amount of compensation for delay to be paid under this
Condition shall not exceed 10% of the Bid Value of work or of the Bid Value of the item or
group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government.

8.3

When Contract Can Be Determined

Subject to other provisions contained in this clause, the Tendering authority may, without
prejudice to his any

other rights or remedy against the Contractor in respect of any delay, inferior workmanship,
any claims for damages and/or any other provisions of this contract or otherwise, and
whether the date of completion has or has not elapsed, by notice in writing absolutely
determine the contract in any of the following cases:

0] If the contractor having been given by the Tendering authority a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being
performed in an inefficient or otherwise improper or un-workmanlike manner shall
omit to comply with the requirement of such notice for a period of seven days
thereafter.

(i) If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf of
a creditor shall be appointed or if circumstances shall arise which entitle the court or
the creditor to appoint a receiver or a manager or which entitle the court to make a
winding up order.

(iii) If the contractor has, without reasonable cause, suspended the progress of the work
or has failed to proceed with the work with due diligence so that in the opinion of
the Tendering authority (which shall be final and binding) he will be unable to secure
completion of the work by the date for completion and continues to do so after a
notice in writing of seven days from the Tendering authority.

(iv) If the contractor fails to complete the work within the stipulated date or items of
work with individual date of completion, if any stipulated, on or before such date(s)
of completion and does not complete them within the period specified in a notice
given in writing in that behalf by the Tendering authority.

(v) If the contractor persistently neglects to carry out his obligations under the contract
and/or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by the Tendering authority.

(vi) If the contractor commits any acts mentioned in Clause2.1 hereof; or

(vii) If the work is not started by the contractor within 1/8th of the stipulated time. When
the contractor has made himself liable for action under any one or more of the cases
aforesaid, the Tendering authority on behalf of the President of India shall have
powers:

43




a) To determine or rescind the contract as aforesaid (of which termination or
rescission notice in writing to the contractor under the hand of the
Tendering authority shall be conclusive evidence).

Upon such determination or rescission, the Earnest Money Deposit,
Security Deposit already recovered and Performance Guarantee under the contract
shall be liable to be  forfeited and shall be absolutely at the disposal of the

Government/ the Tendering authority.

b) After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall be
un-executed out of his hands and to give it to another contractor to complete
the work. The  contractor, whose contract is determined or rescinded as above,
shall not be allowed to participate in the tendering process for the balance
work.

In the event of above courses being adopted by the Tendering authority, the
contractor shall have no claim to compensation for any loss sustained by him by
reasons of his having purchased or procured any materials or entered into any
engagements or made any advances on account or with a view to the execution of
the work or the performance of the contract. And in case action is taken under any
of the provision aforesaid, the contractor shall not be entitled to recover or be paid
any sum for any work thereof or actually performed under this contract unless and
until the Tendering authority has certified in writing the performance of such work
and the value payable in respect thereof and he shall only be entitled to be paid the
value so certified.

8.4

Foreclosure of Contract due to Abandonment or Reduction In Scope of Work

If at any time after acceptance of the bid, the Tendering authority/ Government shall decide
to abandon or reduce the scope of the works for any reason whatsoever and hence not
require the whole or any part of the works to be carried out, the Tendering authority shall
give notice in writing to that effect to the contractor and the contractor shall act accordingly
in the matter. The contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in consequence of the
foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer for the items hereunder
mentioned which could not be utilised on the work to the full extent in view of the
foreclosure:

0] Any expenditure incurred on preliminary site work, e.g. temporary access roads,
temporary labour huts, staff quarters and site office; storage accommodation and
water storage tanks.

(i) Government shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to accept
delivery from suppliers (for incorporation in or incidental to the work) provided,
however, Government shall be bound to take over the materials or such portions
thereof as the contractor does not desire to retain. For materials taken over or to be
taken over by Government, cost of such materials as detailed by Engineer shall be
paid. The cost shall, however, take into account purchase price, cost of
transportation and deterioration or damage which may have been caused to
materials whilst in the custody of the contractor.

(iii) Reasonable compensation for transfer of T & P from site to contractor’s permanent
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stores or to his other works, whichever is less. If T & P are not transported to either
of the said places, no cost of transportation shall be payable.

(iv) Reasonable compensation for repatriation of contractor’s site staff and imported
labour to the extent necessary.

The contractor shall, if required by the Engineer furnish to him books of account, wage books,
time sheets and other relevant documents and evidence as may be necessary to enable him
to certify the reasonable amount payable under this condition.

The reasonable amount of items on (i), (iii) and (iv) above shall not be in excess of 2% of the
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the
work as per accepted bid less the cost of work actually executed under the contract and less
the cost of contractor’s materials at site taken over by the Government as per item (ii) above.
Provided always that against any payments due to the contractor on this account or
otherwise, the Tendering authority shall be entitled to recover or be credited with any
outstanding balances due from the contractor for advance paid in respect of any tool, plants
and materials and any other sums which at the date of termination were recoverable by the
Government from the contractor under the terms of the contract.

8.5

Cancellation Of Contract In Full Or Part

If Contractor:

(i) at any time makes default in proceeding with the works or any part of the work with
the due diligence and continues to do so after a notice in writing of 7 days from the
Tendering authority; or

(i) commits default to complying with any of the terms and conditions of the contract
and does not remedy it or take effective steps to remedy it within 7 days after a
notice in writing is given to him in that behalf by the Tendering authority; or

(i) fails to complete the works or items of work with individual dates of completion, on
or before the date(s) of completion, and does not complete them within the period
specified in a notice given in writing in that behalf by the Tendering authority; or

(iv) shall offer or give or agree to give to any person in Government service or to any
other person of his behalf any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne to do any act in
relation to the obtaining or execution of this or any other contract for Government;
or

(V) shall enter into a contract with Government in connection with which commission
has been paid or agreed to be paid by him or to his knowledge, unless the particulars
of any such commission and the terms of payment thereof have been previously
disclosed in writing to the Accepting Authority/Tendering authority; or

(vi) shall obtain a contract with Government as a result of wrong tendering or other non-
bonafide methods of competitive tendering; or
(vii) being an individual, or if a firm, any partner thereof shall at any time be adjudged

insolvent or have a receiving order or order for administration of his estate made
against him or shall take any proceedings for liquidation or composition (other than
a voluntary liquidation for the purpose of amalgamation or reconstruction) under
any Insolvency Act for the time being in force or make any conveyance or
assignment of his effects or composition or arrangement for the benefit of his
creditors or purport so to do, or if any application be made under any Insolvency Act
for the time being in force for the sequestration of his estate or if a trust deed be
executed by him for benefit of his creditors; or

(viii)  being a company, shall pass a resolution or the Court shall make an order for the
winding up of the company, or a receiver or manager on behalf of the debenture
holders or otherwise shall be appointed or circumstances shall arise which entitle
the Court or debenture holders to appoint a receiver or manager; or
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(ix) shall suffer an execution being levied on his goods and allow it to be continued for a
period of 21 days; or

x) assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour
with materials not to be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer sublet or
otherwise parts with the entire works or any portion thereof without the prior
written approval of the Accepting Authority;

The Accepting Authority may, without prejudice to any other right or remedy which
shall have accrued or shall accrue hereafter to Government, by a notice in writing to
cancel the contract as a whole or only such item of work in default from the
Contract.

The Tendering authority shall on such cancellation by the Accepting Authority have powers
to:

(i) take possession of the site and any materials, constructional plant, implements,
stores, etc., thereon; and/or
(i) carry out the incomplete work by any means at the risk and cost of the contractor.

On cancellation of the contract in full or in part, the Tendering authority shall determine what
amount, if any, is recoverable from the contractor for completion of the works or part of the
works or in case the works or part of the works is not to be completed, the loss or damage
suffered by Government. In determining the amount, credit shall be given to the contractor
for the value of the work executed by him up to the time of cancellation, the value of
contractor’s materials taken over and incorporated in the work and use of plant and
machinery belonging to the contractor.

Any excess expenditure incurred or to be incurred by Government in completing the works or
part of the works or the excess loss or damages suffered or may be suffered by Government
as aforesaid after allowing such credit shall without prejudice to any other right or remedy
available to Government in law be recovered from any moneys due to the contractor on any
account, and if such moneys are not sufficient, the contractor shall be called upon in writing
and shall be liable to pay the same within 30 days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the
Tendering authority shall have the right to sell any or all of the contractors’ unused materials,
constructional plant, implements, temporary buildings, etc. and apply the proceeds of sale
thereof towards the satisfaction of any sums due from the contractor under the contract and
if thereafter there be any balance outstanding from the contractor, it shall be recovered in
accordance with the provisions of the contract.

Any sums in excess of the amounts due to Government and unsold materials, constructional
plant, etc., shall be returned to the contractor, provided always that if cost or anticipated cost
of completion by Government of the works or part of the works is less than the amount
which the contractor would have been paid had he completed the works or part of the works,
such benefit shall not accrue to the contractor.

8.6 | Termination Of Contract After Death Of Contractor
Without prejudice to any of the rights or remedies under this contract if the Contractor dies,
the Divisional Officer on behalf of the President of India shall have the option of terminating
the contract without compensation to the Contractor.

9.0 | Dispute Resolution Mechanism

Except where otherwise provided in the contract, all questions and disputes relating to the
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meaning of the specifications, design, drawings and instructions here-in before mentioned
and as to the quality of workmanship or materials used on the work or as to any other
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the
contract, designs, drawings, specifications, estimates, instructions, orders or these conditions
or otherwise concerning the works or the execution or failure to execute the same whether
arising during the progress of the work or after the cancellation, termination, completion or
abandonment thereof shall be dealt with as mentioned hereinafter:

9.1

Dispute Resolution Board

If any dispute arises between the Tendering authority and the Contractor in connection with,
or arising out of, the Contract or the execution of the Works, whether during the execution of
the Works or after their completion and whether before or after the repudiation or other
termination of the Contract, including any disagreement by either party with any action,
inaction, opinion, instruction, determination, certificate or valuation of the Engineer, the
matter in dispute shall, in the first place, be referred to the dispute resolution board here in
after called “the board.”

The board shall comprise of members as defined in the bidding data. The board at its
discretion may co-opt any other officer if in its opinion it may help in resolving the dispute.
Either party may refer a dispute to the Board. The board shall give a decision in writing within
30 days of reference of dispute.

Either party may refer a written decision of the board. If neither party refers the disputes to
arbitration within 30 days, the board’s decision will be final and binding.

Tendering authority at its discretion may change any of the member of the board.

9.2

Arbitration

Any dispute in respect of which the recommendation, if any, of the dispute resolution board
has not

become final and binding shall be finally settled in accordance with the provisions of the
Arbitration and Conciliation Act, 1996 or any statutory modifications or re-enactment thereof
and the rules made there under and for the time being in force. The arbitrator shall have full
power to open up, review and revise any decision, and any recommendation of the
conciliator related to the dispute.

A Sole Arbitrator shall be appointed by the appointing authority as defined in contract data
within 30 days of receipt of request from either party. If the arbitrator so appointed is unable
or unwilling to act or resigns his appointment or vacates his office due to any reason
whatsoever, another arbitrator shall be appointed in the manner aforesaid. Such person shall
be entitled to proceed with same reference from the stage at which it was left by his
predecessor.

It is a term of this contract that the arbitrator shall adjudicate only such disputes as are
referred to him by the appointing authority and give separate award against each dispute and
claim referred to him and in all cases the arbitrator shall give reasons for the award. If any
fees is payable to the arbitrator, these shall be paid equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counterstatement of claims. The venue of the arbitration shall be
such place in India as may be fixed by the arbitrator in his sole discretion.

Neither party shall be limited in the proceedings before such arbitrator to the evidence or
arguments put before the conciliator for the purpose of obtaining its
recommendation/decision. No recommendation shall disqualify conciliator or Tendering
authority from being called as a witness and giving evidence before the arbitrator on any
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matter whatsoever relevant to the dispute.

10

Miscellaneous provisions

0
(i)
(iii)

(iv)

v)

(vi)

(vii)

(viii)
(ix)

“Nothing contained in this Contract shall be construed as establishing or creating
between the Parities, a relationship of master and servant or principal and agent.
Any failure or delay on the part of any Party to exercise right or power under this
Contract shall not operate as waiver thereof.

The Contractor/Consultant shall notify the Tendering authority/ the Government of
India of any material change in their status, in particular, where such change would
impact on performance of obligations under this Contract.

Each member/constituent of the Contractor/Consultant, in case of a consortium,
shall be jointly and severally liable to and responsible for all obligations towards the
Tendering authority/Government for performance of works/services including that
of its Associates/Sub Contractors under the Contract.

The Contractor/Consultant shall at all times indemnify and keep indemnified the
Tendering authority/Government of India against all claims/damages etc. for any
infringement of any Intellectual Property Rights (IPR) while providing its services
under the Project.

The Contractor/Consultant shall at all times indemnify and keep indemnified the
Tendering authority/Government of India against any claims in respect of any
damages or compensation payable in consequences of any accident or injury
sustained or suffered by its (the Contractor’s/Consultant’s) employees or agents or
by any other third Party resulting from or by any action, omission or operation
conducted by or on behalf of the Contractor/Consultant.

The Contractor/ Consultant shall at all times indemnify and keep indemnified the
Tendering authority/Government of India against any and all claims by Employees,
Workman, Contractors, sub-contractors, suppliers, agent(s), employed engaged or
otherwise working for the Contractor, in respect of wages, salaries, remuneration,
compensation or the like.

All claims regarding indemnity shall survive the termination or expiry of the
Contract.

It is acknowledged and agreed by all Parties that there is no representation of any
type, implied or otherwise, of any absorption, regularization, continued engagement
or concession or preference for employment of persons engaged by the
(Contractor/Consultant) for any engagement, service or employment in any capacity
in any office or establishment of the Government of India or the Tendering
authority.

11

Laws Governing the Contract:

This contract shall be governed by the Laws of India for the time being in force.
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SECTION IV

SPECIAL CONDITIONS
OF
CONTRACT
(SCC)
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SECTION IV

SPECIAL CONDITIONS OF CONTRACT (SCC)

The following Special conditions of contract shall apply for this Contract. These special conditions
will modify/ substitute/ supplement the corresponding General Conditions of Contract (GCC)
incorporated in Section lll. The corresponding GCC clause numbers have also been indicated.

In case of any conflict between the provision in the GCC and that in the SCC, the provision

contained in the SCC shall prevail.

be Provided by
the Contractor

S. GCC Clause Subject SCC Provision
No. Number Matter
1.1 Definition The definition of ‘Works’ includes “Supply, Installation,
Commissioning of 584 Digital Water Level
Recorders (DWLR) and telemetry, including
Protection box, fencing and security arrangements,
establishment of Data Acquisition system and its
maintenance for Real Time Ground Water Level
monitoring” as per formats prescribed under Section V:
Scope of Work and Technical Specifications.
The definition of ‘Contractor’ includes Consortium/ Joint
Venture of maximum six legal entities.
2. 1.5 Signing of In addition to safety code as provided , the guidelines issued
Contract by Honourable Supreme Court in case No. WP(C) 36/2009 on
11.02.2010 shall be applicable for this contract.
3. 3.1 Performance The Performance Security/Guarantee shall be 10% of the
Guarantee Contract Price.
The Performance Security shall be valid up to the stipulated
date of completion plus Eighty Four months thereafter.
4. 3.2 Recovery of Not applicable for this contract
Security
Deposit
5. 4.3 Action in Case | Read ‘twelve months’ in place of ‘six months’
Work Not
Done as per
Specification
6. 4.6 Employment The contractor will have to employ at least one Software
of Technical professional with adequate experience in the related field.
Staff and
Employees In the event if contractor fails to comply as above, the
recovery at the rate of Rs 2000 per day will be made from the
bills submitted. In the event if contractor fails to employ the
technical staff the contract is also liable to be terminated.
7. 5.1 Materials to Not applicable
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S. GCC Clause Subject SCC Provision
No. Number Matter
8. 5.3 Arrangement Not applicable
for Water for
Construction
9. 5.4 Use of Not applicable
Asphaltic
Material
10. 6 Measurement | May be read as under other terms and conditions.
and Payment
11. 6.6 Secured Not applicable
Advance on
Non-
perishable
Materials
12, 6.7 Compensation | Not applicable
During Warlike
Situation
13. 7.6 Submission of | Not applicable
Labour
Returns
14. 8.2 Compensation | In case the contractor does not achieve a particular
for Delay milestone mentioned above the percentage/ amount shown
against that milestone shall be withheld, to be adjusted
against the compensation levied at the final grant of
extension of time. Withholding of this amount on failure to
achieve a milestone, shall be automatic without any notice to
the contractor. However, if the contractor catches up with
the progress of work on the subsequent milestone(s), the
withheld amount shall be released. In case the contractor
fails to make up for the delay in the subsequent milestone(s),
percentage/amount mentioned against each milestone
missed subsequently also shall be withheld. However, no
interest, whatsoever, shall be payable on such withheld
amount.
15. 8.4 Foreclosure of | The decision of tendering authority shall be final
Contract Due
to
Abandonment
or Reduction
in Scope of
Work
16. 9.1 Dispute The Dispute Resolution Board shall comprise
Resolution i) The concerned Member, CGWB under whose
Board jurisdiction the work is being executed

ii) The FAO, CGWB
iii) The Regional Director, CGWB where work is being
executed
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| 17. | 9.2 | Arbitration | The Chairman, CGWB shall appoint the Arbitrator.

Other terms and conditions for this contract are as under:

1. Payment terms:

Payment for Goods and Services to the Supplier under this contract shall be made as

follows:
S.N. Percentage of Payment \ Description
1. No Advance payment shall be made. The payment will be released by respective
Regional Director concerned monitoring the project status at the locations
specified in tender document.

2. 36% of total contract price After complete supply and installation of goods
at specified locations and upon receipt of
uninterrupted data at desired interval for 15
days.

3. 4% of total contract price After acceptance of proper installation and
commissioning of DWLR with telemetry as per
contract

4 8% of total contract price After completion of second year of warranty.

5 8% of total contract price After completion of third year of warranty.

6 12% of total contract price After completion of first year of AMC.

7 12% of total contract price After completion of second year of AMC.

8 20% of total contract price After completion of third year of AMC.

Payment of instalments at Sl. No. 4 to 8 above shall be released upon submission of proof of
having attended preventive maintenance activities including annual validation/calibration of
pressure sensors as defined in Scope of Work to the satisfaction of CGWB after deducting the
penalties, if any, mentioned in tender document.

2. Delivery and Completion Schedules
The delivery and installation schedules are described in Section VII Bill of Quantities.
The bidder must adhere to the delivery schedule, installation and commissioning.

3. Inspection of goods:
a. The insurance shall be obtained by the Supplier on "All Risks" basis including

War Risks, Strikes, fire, theft, natural calamities like floods, cyclones etc., for
all the Goods supplied under the Contract during the periods of supply,
transportation, storage, delivery, installation, warranty and annual
maintenance periods. The supplier himself is responsible for making claims,
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correspond with the insurance agency in support of the loss. The replacement
of the part due to theft / damage or any reasons should be done immediately
without waiting for the settlement of claim by the insurance agency.

b. The inspection of the goods shall be carried out to check whether the Goods

are in conformity with the technical specifications.

c. The inspections and tests shall be conducted on the premises of the Supplier

or its manufacturer, at the point of delivery. The final destinations of goods
are as per the list of locations provided in Section VIl of tender document.

4. Warranty & Maintenance Services

a.

The Supplier warrants that all the Goods are new, unused, and of the most recent
or current models, and that they incorporate all recent improvements in design
and materials, unless provided otherwise in the Contract.

The Supplier further warrants that the Goods shall be free from defects arising
from any act or omission of the Supplier or arising from design, materials, and
workmanship, under normal use in the conditions prevailing in the country of
final destination.

. The warranty shall remain valid for thirty six (36) months after the installation.

. The Purchaser shall give notice to the Supplier stating the nature of any such

defects together with all available evidence thereof, promptly following the
discovery thereof. The Purchaser shall afford all reasonable opportunity for the
Supplier to inspect such defects.

Upon receipt of such notice, the Supplier shall, within the period 72 hours,
expeditiously repair or replace the defective Goods or parts thereof, at no cost to
the Purchaser. Failure to arrange for repair / replacement attracts penalty of
Rs.500/- per day per sensor per station and the penalty starts counting from the
date of non-reporting. There is no limit of deduction in maintenance contract and
such penalty will be recovered from either from the maintenance charges due to
the supplier or from the BG available.

If having been notified, the Supplier fails to remedy the defect within the period
of 72 hours, the Purchaser may proceed to take within a reasonable period such
remedial action as may be necessary, at the Supplier’s risk and expense and
without prejudice to any other rights which the Purchaser may have against the
Supplier under the Contract.

Free maintenance service shall be provided by the supplier during the warranty.
After 3 years warranty period, annual maintenance and repairs of entire system
including supply of spares etc., for the next 36 months (3 years) will be done by
the supplier.

. The Maximum response time for a maintenance complaint from any of the

destination specified shall not exceed 72 hours.

Any defective equipment/part will have to be replaced with an operational
equipment/part in case a defect is not rectified within 72 Hours.
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j. The supplier will accomplish preventive and breakdown maintenance activities to
ensure that all hardware execute without defect or interruption for at least 98%
uptime for 24 hours a day, 7 days a week operation of machine worked on
quarterly basis.

k. The Supplier shall employ a minimum one (1) field maintenance engineer for
every 20 DWLR/Telemetry for attending repairs /maintenance on 24 x 7 basis
with requisite qualification

Liquidated Damages- If the Supplier fails to deliver any or all of the Goods by the
Date(s) of delivery or perform the Related Services within the period specified in the

Contract, the Purchaser may without prejudice to all its other remedies under the
Contract, deduct from the Contract Price, as liquidated damages, a sum equivalent to
0.5% per week or part thereof of the delivered price of the delayed Goods or
unperformed Services for each week or part thereof of delay until actual delivery or
performance, up to a maximum deduction of 10% of contract price. Once the
maximum is reached, the Purchaser may terminate the Contract.

Installation Arrangements
Field Visit: For installation and subsequently for maintenance of the stations, the

bidder must have team of technical staff to meet the requirement and equipped for
field visit. As back up, the system must be designed in such a way and the training
component must be strong enough that equipment installation at remote stations can
also be done by the purchaser's, if required.

Civil Works: All Civil works during the period of contract ie., six years will be the bidder's
responsibility. Bidders shall furnish details and standard drawings of equipment
mounting arrangements and installation to the purchaser. Bidders shall also provide

the requirements for lightning protection and power supply needed for systems
and sensors.

Bidder's Responsibilities

The real time ground water level data acquisition system described here is considered
as a whole and will always include all materials and services required to ensure
smooth and sustainable operation, even though they may not be expressly described in
the various sections of this document. The Bidder is responsible for offering all works
including civil works required for establishment of DWLR/Telemetry and supplying all
accessories to ensure that all network components are complete and ready for
operation.

The bidder's services will include the following among other elements:

Design, configuration, integration and programming of DWLR/Telemetry shall be
according to the technical specifications.

Provision of detailed instructions and standard designs, drawings for the civil works
required for installation of DWLR/Telemetry.

Testing of all the elements of the real time data acquisition system /network prior to
installation.
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Vi.

Vii.

viii.

Xi.

Xii.

xiii.

Xiv.

XV.

XVi.

Supply and installation of GSM communication devices.

Commissioning of the entire system/network after installation.

Supply, installation and configuration of the software required for the configuration
and operation of each network component, including data loggers.

Provide hardware and software to be used in the data center. The software shall
store data collected by remote stations using GSM protocol and capable of configuring
the same to the existing SMPP port for smooth reception of data at datacenter. A non-
proprietary software solution such as Post GreSQL is recommended for archival of
data at data center to reduce out-year operating costs. The software system will
include data quality control that shall allow for the flagging and/or removal of data
using threshold analysis. Easy to use interface allowing sensor by sensor quality control
for threshold and rate of change data screening is required. Software shall be capable
of generating reports both in tabular as well as graph format.The software shall also
capable of generating reports on maintenance activities.

To provide the data from DWLR/Telemetry in formats that can be directly fed to the
existing GWD's application software i.e. e GEMS

Delivery of full documentation related to all components of the network,
including operation and maintenance manuals in English, system integration
diagrams and wiring diagrams.

A guarantee by the manufacturer that all equipments being provided will be
supported for a minimum of ten years after the commissioning of the real time
data acquisition system.

Supply detailed operation and maintenance manual for each component in the
system.

Providing right and workable telemetry solution that operates in remote low
power areas using solar powered technology as per choice of technology and
specification given in the Technical specification. All such equipment must comply
with requirements of the GSM provider and regulating agencies.

Provision of full operation of the system, including Warranty and O & M services
including civil works for six years after the Final Acceptance of real time data acquisition
system.

Provide operation maintenance services for a three (3) years period to commence
immediately after the warranty period to include all components at the remote
stations under an Annual Maintenance Contract including repair or replace of sensors
not working, quarterly preventive maintenance, calibration of sensors once in a year,
insurance etc.,

The Bidder will be responsible for the execution of the civil works and for safe and
secure site installation of all the equipment. Bidder is responsible for providing
sufficient civil works and installation, including site-specific features such as lightning
protection and power supply to the satisfaction of purchaser.

The bidder shall be obtain insurance on "All Risks" basis including War Risks, Strikes,
fire, theft, natural calamities like floods, cyclones etc., for all the Goods supplied
under the Contract during the periods of supply, transportation, storage, delivery,
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installation, warranty and annual maintenance periods. The supplier himself is
responsible for making claims, correspond with the insurance agency in support of
the loss. The replacement of the part due to theft / damage or any reasons should be
done immediately without waiting for the settlement of claim by the insurance
agency.

xvii. Employing a minimum one field engineer for every 20 DWLR/Telemetry for
repairs/maintenance of DWLR/Telemetry installed at specified locations and one
Project Manager to co-ordinate all these related activities.
xviii.  The Bidder shall submit the certificate in testing of Instrument(DWLR) issued by any
government authorized agency/Authorised Laboratory.
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SECTION V

SCOPE OF WORK
AND
TECHNICAL SPECIFICATIONS
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SECTION V

SCOPE OF WORK AND TECHNICAL SPECIFICATIONS

Scope of Work:

The supplier shall be required to provide all of the following material / services for

implementation of Real time ground water level data monitoring System to be

installed in the Piezometers of CGWB (as per the state wise list of locations) in 13

states namely Andhra Pradesh, Delhi, Gujarat, Haryana, Jharkhand, Karnataka,

Madhya Pradesh, Maharashtra, Punjab, Rajasthan, Tamil Nadu, Telangana and

Uttar Pradesh. The scope of the work would essentially involve

1.

“Supply, Installation and Commissioning of about 584 Digital Water
Level Recorders (DWLR) and telemetry system in the identified
piezometers including arrangements for Protection box of prescribed
size, fencing and security arrangements.

Establishment of Data Acquisition and transmission system including
provision of data card and its maintenance for Real Time Ground Water
Level monitoring”

Testing the data acquisition and data communication system using
GSM/GPRS between the remote stations and the data center / central
facility at NIC / CGWB. The SIM card shall be supplied by the bidder and
the availability of network shall be the responsibility of the supplier. (For
a period of 5 years)

Supply of required hardware (except server at Data Centre) and web
based software for data handling and storage as well as publishing
keeping in view the proposed hosting at NIC Cloud.

The data would be measured four times a day with an interval of 6 hours
and would be transmitted immediately after necessary processing to the
storage centre facility.

The data received at the NIC Cloud /CGWB data centre need to be
archived in a database in required format after required quality checks
and necessary reports be generated (both tabular and graphical) for

dissemination. Also the data archived in the database shall be provided
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10.

11.

in required formats as specified by CGWB from time to time on real time
basis for further use.

Security of the equipment’s installed at remote locations shall be
responsibility of the bidder. The bidder has to provide elaborate
arrangements for security and the same to be included in the bid
document

Supply a detailed operation and maintenance manual for each
appropriate unit of supplied Goods.

Provide formal and on the job training. This should include operation and
maintenance procedures to be carried out at the field stations.

Provide operation, maintenance and warranty services for the
equipment’s and transmission system for one year after the final
acceptance test and annual maintenance support for another four years
after warranty period.

Provide operation maintenance services for a four (4) years period to
commence immediately after the warranty period to include all
components at the remote stations under an Annual Maintenance
Contract including repair or replace of sensors not working, quarterly
preventive maintenance, calibration of sensors once in a year, insurance

etc.
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Technical Specifications
for Digital Water Level Recorder with Telemetry System Pressure Type (GW)

Sr. No. Feature Tender Specification
1 Pressure Sensor
Sensor Type Non Vented Gauge Pressure Sensor
Water Fluctuation measuring | The full scale water fluctuation measuring range will be
Range specified by the implementing Agency depending upon their

local requirements
0-5/10/20/30/50 m

Installation Depth

The installation depth will be specified by the implementing
Agency depending upon their requirements 0-
10/20/50/100/150/200/300m as specified

Overall Accuracy

0.1% full scale or better

Temperature Coefficient

<0.01% Full scale/degree centigrade for water temperatures
between 10°C and 40°C

Reproducibility

0.05% full scale

Long Term Stability

0.1% Full scale and should ensure long term stability

without any field calibration requirements except
barometric compensation
Temperature Measuring Range 0to 50°C

Accuracy

Better than 0.1°C

Burst Pressure

>=3 Time Full scale

Overload Pressure

2 Time full scale without effect on calibration

Over voltage protection on supply
& sensor wires

Over voltage protection should be provided on power supply|
lines

2 Data Logger

Atmospheric Pressure correction | Should be applied automatically

Resolution of Measurement 1mm or better

Measuring interval and | Should be programmed to store data from 1 minute one

measuring modes reading to 24 hours one reading with future start option.
Liner or compressed sampling mode

Settling up Time <30minutes after submersion

Recording Capacity Non-Volatile flash data storage of more than 100000 data
points (at least)

Memory Type Non-Volatile memory

Power Supply Should be equipped with lithium or alkaline battery pack,
giving at least 5 years operation. Battery must be
replaceable in the field or in local offices of the
implementing Agency or supplier. Replacement batteries
must be readily available in India.

Communication Interface The Logger must be capable of connection to a computer via
USB 2.0 and supply should include the necessary interface
cables. The Logger must be capable of connection to a
telemetry system

Operation Temperature Up to 60°C

Operating Humidity Up to 100%

Built in clock Accurate to = £1 min/ year

Displayed Time Resolution 1 second

Over-voltage Protection Should include lightening, over-voltage and surge protection

3 Enclosure for Pressure sensor and | Data Logger should be concealed into a single tubular

Data Logger

enclosure which is waterproof and corrosion proof.
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Dimension Outer diameter: <50mm, length less than or equal to
600mm (for sensor & logger only)

Material Stainless Steel or superior metal alloy

Installation The Data Logger should be provided with a suspension
bracket or Well Cap allowing secure installation within the
Piezometers’” headwork, including appropriate cable
mounting to allow the sensor to be adjusted to the required
depth, in a stable and reproducible manner

Ambient Conditions Up to 60°C and 100% humidity

Direct Read Cable The cable shall have following features.
e Diameter of cable should be less than 30mm
e Strength members for good longitudinal stability of

cable
The cable and contacts should be fixed or quick connect
4 Telemetry System GPRS/edge based data transmission system with at least
one month power backup (see supplementary Specification)
5 Data Receiving System Suitable Web based software for data and publishing on

website portal to be provided for the display and storage of
received data at a Central data Receiving facility at
NIC/CGWB.

Supplementary Specification for Data Transmission System

1.

The transmission data system should be tightly integrated with the DWLR along with
compact remote/ field mounted systems consisting of data logger, modem and antenna in
one single metal cast housing (Die Cast).

The system should be watertight (IP67) and impact resistant.

The system should allow easy access into the well for control measurements without
removing the complete system.

The system must be power-supplied by standard lithium/alkaline batteries for operation time
at least one year by one set of batteries (Four transmission per day, 4 measurements per
day) and must be placed in a separate water resistant (IP67) cylindrical container in the pipe
below the main unit or on the surface.

The system must have integrated energy management system using free programmable
time slots for measurement and transmission to minimize power consumption.

The connectors should be water-tight (IP67).

An Alarm notification must be sent by the system via SMS to four mobile phone number
through suitable means of communication in case of station component failure. This includes
battery performance (battery voltage) and life expectancy.

A standard USB communication interface should be available for set up and configuration
and must be easily accessible.
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9. All measurement and setup options, data download and programming of data logger shall
also be done by online session similar to all functions at site by direct connection to a PC or
PDA without any difference.

10. Option for Bluetooth/IR/Wi-Fi interface should be available.

11. Option for data download/retrieval from remote PC via GSM/GPRS network. Output of this
software shall be in standard ASCII/CSV/XML format.

12. The software should be provided to allow download of data from the data logger on to a

laptop in the field.
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SECTION VI

REGIONWISE
DISTRIBUTION OF WORK
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SECTION VI

REGIONWISE DISTRIBUTION OF WORK

State wise list of Piezometers for Installation of DWLR’s

Sr. Name of the State DWLR with | DEPTH RANGE WATER LEVEL
No. | CGWB Consignees telemetry (in m) (in mbgl)
Qty. (in Nos.)
from To Min Max
1 SR Hyderabad Andhra Pradesh 6 31 44 6 28
) Delhi 23 32 129 4.45 71.79
2 NWR Chandigarh
Gujarat 40 22 434 0.84 178.37
3 WCR Ahmedabad
. Haryana 52 40 143 1.6 63.05
4 NWR Chandigarh
Jharkhand 3 78 199.92 15.2 48
5 MER Patna
Karnataka 87 40.65 200 0 101.5
6 SWR Bangalore
Madhya Pradesh 23 30.48 179.05 4.85 29.26
7 NCR Bhopal
Maharashtra 8 40.6 50.5 1.5 14.6
8 CR Nagpur
. Punjab 78 30 168 3.44 37.97
9 NWR Chandigarh
) Rajasthan 140 50 250 0.35 106.32
10 | WR Jaipur
) Tamil Nadu 71 22.75 200 1.3 40.55
11 | SECR Chennai
Telangana 47 30 99 5 60
12 | SR Hyderabad
Uttar Pradesh 14 40 60 9.33 35
13 NR Lucknow
Total Quantity (in Nos.) 592
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SECTION VI

BILL OF QUANTITIES
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SECTION VII

BILL OF QUANTITIES

BILL OF QUANTITIES

FINANCIAL TENDER FORMAT FOR THIS E-TENDER HAS BEEN UPLOADED IN THE BOQ SECTION IN THE E-
TENDERING SYSTEM WHICH IS AN INTEGRAL PART OF THIS TENDER DOCUMENT. THE FINANCIAL TENDER
FORMAT FOR THIS E-TENDER MAY BE SEEN IN THE BOQ SECTION ON CPP PORTAL.

SCHEDULES OF REQUIREMENTS

Item

Description of Goods

Quantity

Unit

Rate per
unit
including
all taxes

Amount
including
all taxes

“Supply, Installation, Commissioning of 584 Digital
Water Level Recorders (DWLR) and telemetry,
including Protection box, fencing and security
arrangements, establishment of Data Acquisition
system and its maintenance for Real Time Ground
Water Level monitoring” in 13 states namely
Andhra Pradesh, Delhi, Gujarat, Haryana,
Jharkhand, Karnataka, Madhya Pradesh,
Maharashtra, Punjab, Rajasthan, Tamil Nadu,
Telangana and Uttar Pradesh with three years
onsite warranty from the date of commissioning,
insurance (upto completion of AMC period), all
incidental services etc., as mentioned in Section V
Scope of Work.

584

Nos

AMC and other related services as specified in scope of
the work after completion of 3 years warranty period.

1%t year AMC

584

Nos

2" year AMC

584

Nos

3" year AMC

584

Nos

Final destination - As per the list of locations given in Section VIII of tender document.

Delivery Schedule and installation Date — 45 days for supply & installation of Digital Ground Water Level
Recorders (DWLR) from the date of award of contract.
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Note for BOQ:

1
2

D

~N

The evaluation of tender shall be done including all applicable taxes.

Rates quoted are inclusive of all taxes, duties for the related supplies and services and including service
tax which will be paid directly by contractor to concerned tax authorities. The proof for depositing tax
whenever requested has to be submitted to CGWB.

Unit rates and prices shall be quoted by the bidder in Indian rupee.

Rate should be quoted for DWLRs and AMC for each year separately.

While quoting the rates unit cost should be given for all the items. The items of work in BOQ deemed to
be cover all kind of works/ items involved in Supply, installation & commissioning of Digital Ground
Water Level Recorders (DWLR) even though if any specific item is not mentioned in the BOQ. Hence no
payment will made for works/items not mentioned in the BOQ separately.

Bidders have to quote for all items of work otherwise will be treated as non-responsive.

Where there is a discrepancy between the rate in figures and words, the rates in words will govern.
Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the
unit rate by quantity, the unit rate quoted shall govern.
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SECTION VI

TENTATIVE LIST OF LOCATIONS
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SECTION VIII

TENTATIVE LIST OF LOCATIONS

SI No. Number Satate District Block Village Lat Long Depth water FLUCTU
of PZin construct level ATION
State ed
1 1 AP ANANTAPUR Amarapuram Amarapuram 76.9752 14.1224 40.00 27.80 0.2
2 2 AP ANANTAPUR Hindupur Tumukunta(b 78.4763 14.0771 43.90 5.90 1.6
h)
3 3 AP ANANTAPUR Madakasira Madakasira- 77.2683 13.9455 42.50 19.60 4
pz
4 4 AP ANANTAPUR Rolla Rollal 77.1108 13.8510 26.90 20.47 0.27
5 5 AP ANANTAPUR Tadipatri Tadipatri-pz 78.0083 14.9083 31.00 14.65 0.05
6 6 AP ANANTAPUR Yadiki Yadiki-pz 77.8724 15.0698 31.00 12.91 0.51
7 1 UT Delhi East Preet Vihar Gazipur 28.6281 77.3181 33.00 17.66 -0.59
crossing
8 2 UT Delhi East Preet Vihar Mayur Vihar, 28.6164 77.3044 35.00 6.46 0.06
Phase-II
9 3 UT Delhi East Preet Vihar Chilla 28.5872 77.3014 83.00 8.19 0.54
Regulator
10 4 UT Delhi New Delhi Connaught India Gate 28.6125 77.2250 35.00 7.46 -0.71
Place
11 5 UT Delhi New Delhi Chanakyapuri Lodhi Garden 28.5903 77.2164 63.00 10.25 -0.2
12 6 UT Delhi New Delhi Chanakyapuri Mahavir 28.6042 77.1750 87.00 25.92 0.25
Vanasthali
13 7 UT Delhi North Civil Lines Kingsway 28.6847 77.1994 40.00 6.64 0.61
Camp
14 8 UT Delhi North East Seelampur Gokulpuri 28.7042 77.2744 66.00 7.95 -0.72
Deep
15 9 UT Delhi North East Seelampur RAF, 28.7158 77.2567 32.00 4.45 -0.37
Wazirabad
16 10 UT Delhi North West Narela Singhola 28.8433 77.1294 45.00 14.14 0.12
17 11 UT Delhi North West Narela Barwala 28.7583 77.0625 54.00 5.62 0.95
18 12 UT Delhi North West Narela BBMB Narela 28.8578 77.1183 32.00 17.03 -0.54
19 13 UT Delhi North West Narela Bakoli (Deep)- 28.8153 77.1517 38.00 9.29 -1.01
1
20 14 UT Delhi South Fatehpur Beri 70.00 50.63 Dry
21 15 UT Delhi South Hauz Khas Hauz Khas 28.5453 77.2022 80.00 35.15 -0.05
22 16 UT Delhi South Defence Colony Sunder 28.5961 77.2450 62.00 7.75 -0.14
Nursery
23 17 UT Delhi South West Cantonment Kabul Line 28.5922 77.1275 48.00 26.90 -0.2
24 18 UT Delhi South West Najafgarh Najafgarh 28.6147 77.0006 37.00 19.78 0.98
25 19 UT Delhi South West Cantonment CVD Deep 28.6033 77.1111 129.00 20.50 -0.05
26 20 UT Delhi South West Kapashera 1 80.00 71.79 Dry
27 21 UT Delhi South West Cantonment PUSA (WTC) 28.6319 77.1594 39.00 20.65 -0.29
28 22 UT Delhi West Patel Nagar Tagore 28.5786 77.1081 34.00 9.82 -0.38
Garden
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29 23 UT Delhi West Patel Nagar Vikashpuri 28.6322 77.0742 40.00 12.78 1.09

30 1 Gujarat Ahmedabad DASKROI Ghuma_Pz_| 24°11'20" 72°45's 183.00 100.65 5.25
gn

31 2 Guijarat Ahmedabad DASKROI Ghuma_Pz_lI 23°03'19" | 72°28'3 34.00 0.84 1.5
3n

32 3 Gujarat Ahmedabad DASKROI Sola_Pz_lll 21°45'45" 72°38'2 64.00 13.48 0.65
o"

33 4 Guijarat Banaskantha DEESA Balodhar_Pz-l | 23°10'30" | 72°33'3 193.00 145.21 0.33
o"

34 5 Guijarat Banaskantha VADGAM Jalotra_Pz_| 23°23'23" | 72°18'2 73.00 19.21 6.87
4"

35 6 Gujarat Banaskantha THARAD Mangrol - II 24°31'50" 71°41's 120.00 18.42 0.37
o"

36 7 Guijarat Banaskantha THARAD Naroli | 24°36'59" | 71°38'1 156.00 9.01 0.69
9"

37 8 Guijarat Banaskantha THARAD Naroli Il 24°36'59" | 71°38'1 94.00 8.12 0.02
on

38 9 Gujarat Banaskantha THARAD Naroli 1l 24°36'59" 71°38'1 35.00 9.25 2.15
9"

39 10 Gujarat Banaskantha DHANERA Rah Pz_| 22°50'00" 72°45'3 192.00 48.18 0.21
o"

40 11 Gujarat Banaskantha DHANERA Rah Pz_lI 23°02'19" 72°27"2 150.00 41.78 0.41
g"

41 12 Gujarat Banaskantha DHANERA Rah Pz_llI 23°02'19" 72°27"2 53.00 40.73 0.04
g"

42 13 Guijarat Banaskantha VADGAM Rupal_Pz_| 22°02'40" | 71°12'5 83.00 31.05 1.43
0"

43 14 Gujarat Banaskantha THARAD Tharad | 24°23'06" 71°37'1 121.00 14.81 4.12
0"

44 15 Gujarat Banaskantha THARAD Tharad Il 24°23'06" 71°37'1 65.00 14.72 4.09
o"

45 16 Gujarat Banaskantha THARAD Tharad IlI 24°23'06" 71°37'1 30.00 14.34 3.92
0"

46 17 Gujarat Gandhinagar MANSA Amrapur Pzl 21°32'05" 71°22'4 147.00 84.33 4.01
5o

47 18 Gujarat Gandhinagar MANSA Amrapur Pz | 21°32'05" | 71°22'4 201.00 114.84 12.72
v

48 19 Gujarat Gandhinagar MANSA Charada_| 23°42'00" | 72°43'0 239.00 185.34 6.97
0"

49 20 Gujarat Gandhinagar GANDINAGAR Chiloda Pz_lI 22°59'15" 72°12'1 151.00 109.84 3.66
gn

50 21 Guijarat Gandhinagar GANDHINAGAR Sardhav_(Rep 24°05'58" 71°46'4 390.00 115.78 4.02
| 1"

51 22 Gujarat Gandhinagar | GANDHINAGAR Sardha)w_(Rep 24°05'58" | 71°46'4 266.00 134.56 3.35
1l 1"

52 23 Gujarat Kachchh MANDVI Asa)mbia 22°36'40" 72°37'1 25.00 16.45 0

mota_Pz 5"

53 24 Gujarat Mahesana MAHESANA Jotana Pz-lll 24°00'06" 72°18"2 136.00 14.60 0.28
1

54 25 Guijarat Mahesana KADI Kalyanpur 22°36'40" | 72°37'1 30.00 4.96 0.76
gn

55 26 Gujarat Mahesana KHERALU Kheralu 22°17'40" 72°47"2 111.00 48.06 4.07
(deep) 5"

56 27 Gujarat Mahesana KHERALU Kheralu(shallo | 21°28'30" | 72°14'1 30.00 5.69 3.74
w 0"

57 28 Guijarat Mahesana MAHESANA Mehsana | 24°01'45" | 72°00'1 284.00 151.60 7.91
5o

58 29 Gujarat Mahesana MAHESANA Mehsana Il 24°01'45" 72°00'1 229.00 150.71 7.92
gn
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59 30 Gujarat Mahesana MAHESANA Mehsana lll 72°00'15" 72°00'1 165.00 101.56 4.68
gn
60 31 Gujarat Mahesana VIJAPUR Motipura_Pz_ | 21°03'15" 70°16'4 80.00 51.62 5.13
| 5"
61 32 Guijarat Mahesana KADI Thol_|I 24°03'00" | 71°56'2 434.00 66.64 0.34
o"
62 33 Gujarat Mahesana KADI Thol_IV 24°03'00" 71°56'2 38.00 17.30 0.62
o"
63 34 Guijarat Mahesana VISNAGAR Visnagar iv 23°46'00" | 72°05'5 22.00 2.55 0.15
o"
64 35 Guijarat Patan SIDHPUR Biliya(Temple) | 23°53'18" | 72°23'5 285.00 44.70 1.8
Pzl 5"
65 36 Gujarat Patan SIDHPUR Kakosi_Pz_| 23°25'12" 72°03'4 187.00 137.95 1.19
1"
66 37 Guijarat Patan SIDHPUR Kakosi_Pz_lI 23°25'12" | 72°03'4 83.00 38.46 3.90
1"
67 38 Gujarat Patan CHANASMA Lanwa Pz-I 23°48'05" 72°45'4 187.00 130.10 56.90
5o
68 39 Gujarat Patan PATAN Matarwadi | 23°28'00" 72°17'5 194.00 102.52 14.45
o"
69 40 Gujarat Patan PATAN Matarwadi Il 23°28'00" 72°17'5 139.00 69.35 25.45
o"
70 1 Haryana BHIWANI KAIRU JUI KALAN 28°38'09" 75°56'3 103.00 29.27
N 6" E
71 2 Haryana BHIWANI BADHRA GOPI 28°33'10" 75°57'2 110.00 58.20
N 0"E
72 3 Haryana FATEHABAD RATIA AHARWAN 29°36'28" 75°32'3 104.00 49.10
N 0"E
73 4 Haryana GURGAON FARUKHNAGAR FAZILPUR 28°25'30" 76°51'3 107.00 24.30 -0.59
BADLI N 0"E
74 5 Haryana GURGAON PATAUDI SIWARI 28°28'10" 76°43'2 79.00 17.00 0.03
N 5"E
75 6 Haryana GURGAON GURGAON SECTOR 32 - 28°27'50" 77°02'1 60.00 39.89
GWC N 5"E
76 7 Haryana GURGAON SOHANA MANESAR 28°21'09" 76°57'1 143.00 28.74
N 7"E
77 8 Haryana HISAR HISAR -1 HISSAR 29°08'24" 75°43'2 102.00 7.30 -10.36
N 0"E
78 9 Haryana HISAR HISSAR - 1l BALSMAND 29°20'20" 75°30'0 108.00 15.59
N 0"E
79 10 Haryana HISAR NARNAUD NARNAUD 29°07'00" 75°34'0 100.00 12.56
N 0"E
80 11 Haryana JIND NARWANA MOHAL 29°38'10" 76°07'5 80.00 4.87 -1.34
KHERA N 0"E
81 12 Haryana KAITHAL KAITHAL PEODA 29°44'50" 76°25'0 94.00 12.72 -2.2
N 0"E
82 13 Haryana KAITHAL KALAYAT GUHNA 29°45'57" 76°15'3 109.00 25.09 0.14
N 8"E
83 14 Haryana KAITHAL PUNDRI PUNDRI 29°46'40" 76°34'3 97.00 23.39 -0.32
N 0"E
84 15 Haryana KAITHAL RAJOUND KATHANA 29°32'45" 76°23'3 97.00 14.28 0.22
N 5"E
85 16 Haryana KAITHAL SIWAN KHANPUR 29°51'03" 76°22'1 92.00 35.73 -2.26
N 2"E
86 17 Haryana KARNAL ASSANDH MOUND S 29°31'05" 76°32'5 73.00 24.14 -2.32
N 0"E
87 18 Haryana KARNAL GHARAUNDA DHINGER 29°30'10" 76°55'1 92.00
MAIJRA N 5"E
88 19 Haryana KARNAL INDRI NANHERA/ 29°52'10" 77°05'3 65.00 7.75
N 0"E
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89 20 Haryana KARNAL KARNAL Kairiwali 29°37'20" | 77°02'3 100.00 -2.03
N 0"E
90 21 Haryana KARNAL NISSANG RORAN 29°47'15" | 76°43'4 57.00 21.93
MAJRA N 5"E
91 22 Haryana KARNAL NILOKHERI DADUPUR 29°45'57" | 76°58'2 75.00 16.00
N 0"E
92 23 Haryana KURUKSHETR ISMAILABAD MALIKPUR- 30°00'00" | 76°45'0 89.00 31.35 3.2
A SINGHPUR N 5"E
93 24 Haryana KURUKSHETR PEHOWA BODHNI 30°03'15" | 76°33'3 67.00 32.23 -2.21
A N 0"E
94 25 Haryana KURUKSHETR LADWA DABKHERA 30°00'02" | 76°45'1 80.00 33.30 -0.06
A N 3"E
95 26 Haryana KURUKSHETR SHAHBAD SMALKHI 30°14'06" | 76°49'4 83.00 46.01 -1.02
A N 0"E
96 27 Haryana KURUKSHETR THANESAR Kaulapur 30°01'30" | 76°53'4 73.00 2.65 35.73
A N 5"E
97 28 Haryana PALWAL HASSANPUR PIRGARHI 28°02'40" | 77°28'2 102.00 9.69 -2.45
N 0"E
98 29 Haryana PALWAL HODEL DIGHOUT 27°58'15" | 77°25'0 40.00 9.34 -35.86
N 0"E
99 30 Haryana PALWAL PIRTHLA JAWAN 28°13'40" | 77°25'0 76.00 17.52 0.27
N 0"E
100 31 Haryana PANIPAT ISRANA PUTHER 29°14'00" | 76°52'4 48.00 8.92 0
N 0"E
101 32 Haryana PANIPAT MADLAUDA ETOLA 29°20'50" | 76°44'3 50.00 11.02 -1.98
N 0"E
102 33 Haryana PANIPAT PANIPAT BABAIL 29°25'45" | 77°03'0 75.00 17.12 0.45
N 0"E
103 34 Haryana PANIPAT BAPOLI SANAULI 29°22'50" | 77°07'2 67.00 12.50 -5.4
KHURD N 5"E
104 35 Haryana PANIPAT SAMALKHA HATHWALA 29°13'35" | 77°07'0 84.00 5.95 -2.7
N 5"E
105 36 Haryana REWARI KHOL MANDOLA 28°13'40" | 76°21"2 119.00 63.05
N 0"E
106 37 Haryana SIRSA BARAGUDHA PHAGGU 29°37'20" | 75°01'2 90.00 5.50 -1.88
N 0"E
107 38 Haryana SIRSA DABWALI CHOTALA 29°46'25" | 74°31'3 85.00 10.11 46.01
N 0"E
108 39 Haryana SIRSA ODHAN KALAN WALI 29°50'20" | 74°59'2 89.00 7.40 -20.97
MANDI N 0"E
109 40 Haryana SIRSA ELLLENABAD BHURTWALA | 29°25'30" | 74°46'1 103.00 10.56
N 5"E
110 41 Haryana SIRSA RANIA MUMMERKHE | 29°40'20" | 74°39'2 105.00 19.43
RA N 5"E
111 42 Haryana SIRSA NS CHOPRA DARBAKALAN | 29°23'30" | 75°05'2 102.00 1.60 0.17
N 0"E
112 43 Haryana SIRSA SIRSA SIRSA 29°32'09" | 75°02'5 112.00 32.54 -2.3
N 8"E
113 44 Haryana SONIPAT GANAUR DATAULI 29°09'35" | 77°04'5 78.00 23.43
N 0"E
114 45 Haryana SONIPAT GOHANA KHANPUR 29°09'35" | 76°49'4 60.00 3.95 -1.69
KALAN N 0"E
115 46 Haryana SONIPAT RAI JAYANTI 28°50'45" | 77°09'3 57.00 12.79
KHURD N 0"E
116 47 Haryana SONIPAT SONEPAT MURTHAL 29°02'26" | 77°05'2 76.00 36.20 -0.95
N 8"E
117 48 Haryana YAMUNA JAGADHRI BAMBAULI 30°10'00" | 77°12'0 50.00 22.51 -1.98
NAGAR N 0"E
118 49 Haryana YAMUNA MUSTAFABAD JHIWAR HERI | 30°07'30" | 77°05'1 63.00 31.25 -1.07
NAGAR N 0"E
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119 50 Haryana YAMUNA RADAUR DHAURANG 30°04'00" 77°11'3 55.00 14.82 -1
NAGAR N 0"E
120 51 Haryana YAMUNA CHACHHRAULI CHACHHRAUL | 30°15'00" 77°22'0 93.00 15.16 -0.6
NAGAR | N 0"E
121 52 Haryana YAMUNA SADHURA SADHURA 30°03'07" 77°07'1 47.00 5.00
NAGAR N 8"E
122 1 Jharkhand Ranchi Kanke Harmu (SE 23°21'20" 85°17'4 199.12 48.00 -1.25
housung 0"
board)
123 2 Jharkhand Ranchi Kanke Kanke, S +2 23°26'20" 85°20'1 192.30 26.00
High school 0"
124 3 Jharkhand East Golmuri-cum Jasmaha, 23°32'12" 84°49'1 196.00 20.00
Singhbhume Jugsalai Automatic 2"
mineral
division
125 1 Karnataka RAMANAGAR KANAKAPURA Harohalli 12.6800 77.4700 60.00 16.18 0.44
A
126 2 Karnataka BANGALORE BANGALORE Bang Uni Ars 12.7500 77.5100 50.00 26.51 1.08
URBAN SOUTH Ls
127 3 Karnataka BANGALORE BANGALORE Gsi Pz 12.9100 77.5700 200.00 13.21 -0.67
URBAN SOUTH
128 4 Karnataka MYSORE TIRUMAKUDAL Bannur 12.3200 76.8500 45.00 5.20 -0.37
NARSIPUR
129 5 Karnataka MANDYA PANDAVAPURA Melukote 12.6600 76.6500 40.00 16.72 0.09
130 6 Karnataka TUMKUR TUMKUR Hebbur Pz 13.1600 77.0300 60.00 19.10 0.00
131 7 Karnataka TUMKUR TIPTUR Tipturl 13.2600 76.4800 50.00 27.90 -4.62
132 8 Karnataka TUMKUR TIPTUR Kibbanahallil 13.3100 76.6600 60.00 40.10 -3.27
133 9 Karnataka MYSORE PIRIYAPATNA Bettdapura 12.4700 76.1100 53.00 22.75
134 10 Karnataka KOLAR BANGARAPET Lakkenahallil 12.8800 78.2700 90.00 - 1.09
135 11 Karnataka KOLAR BANGARAPET Bangarapet 13.0200 78.1600 60.00 - -5.21
136 12 Karnataka | BANGALORE | BANGALORE | CubbonPark | 12.9700 | 77.5900 | 116.00 - 2.83
URBAN NORTH
137 13 Karnataka | BANGALORE ANEKAL Anekal 12.7100 | 77.7000 |  54.00 2631 4.49
URBAN
138 14 Karnataka BANGALORE ANEKAL Cgwb 12.8100 77.6700 200.00 2.60 -2.03
URBAN Workshop
139 15 Karnataka BANGALORE BANGALORE Jayanagar 12.8700 77.5800 45.00 9.43 0.14
URBAN SOUTH
140 16 Karnataka BANGALORE BANGALORE Singasandra 12.8700 77.6500 73.70 25.87 1.86
URBAN SOUTH
141 17 Karnataka BANGALORE BANGALORE 1M 12.8900 77.6000 109.00 - -1.41
URBAN SOUTH Bannerughatt
a
142 18 Karnataka BANGALORE BANGALORE Varathur 12.9300 77.7400 54.00 31.13 0.26
URBAN SOUTH
143 19 Karnataka BANGALORE BANGALORE Nimhans 12.9400 77.5900 101.00 - 3.45
URBAN NORTH
144 20 Karnataka BANGALORE BANGALORE Adugodi 12.9400 77.7000 58.00 3.08 1.02
URBAN SOUTH
145 21 Karnataka BANGALORE BANGALORE Lalbagh 12.9500 77.5900 60.00 3.30 0.94
URBAN NORTH garden
146 22 Karnataka BANGALORE BANGALORE Indiranagar 12.9700 77.6400 80.00 7.70 1.44
URBAN NORTH
147 23 Karnataka BANGALORE BANGALORE Kannamangal 13.0200 77.7600 60.00 45.37 3.08
URBAN SOUTH apz
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148 24 Karnataka BANGALORE BANGALORE Indian 13.0300 77.5700 162.50 30.59 11.34
URBAN NORTH Institute Of
Science
149 25 Karnataka BANGALORE BANGALORE Hebbal2 13.0400 77.5700 77.00 26.10 7.40
URBAN NORTH
150 26 Karnataka BANGALORE BANGALORE Jakkur Pz 13.1000 77.6100 139.08 1.32 2.51
URBAN NORTH
151 27 Karnataka BANGALORE BANGALORE Rachenahalli 13.1000 77.6100 100.80 10.92 30.70
URBAN NORTH
152 28 Karnataka BANGALORE BANGALORE Yelahanka 13.1100 77.6000 65.00 25.20 2.10
URBAN NORTH
153 29 Karnataka BANGALORE HOSKOTE Hosakote 13.0700 77.7800 66.00 29.49 3.11
RURAL
154 30 Karnataka BANGALORE DEVANHALLI Devanhalli 13.2500 77.7200 60.00 23.90 0.43
RURAL
155 31 Karnataka KOLAR BANGARAPET Kgf 12.9800 78.2600 90.00 - 1.13
156 32 Karnataka KOLAR MULBAGAL Mulbagal 13.1500 78.4000 60.00 - 2.12
157 33 Karnataka KOLAR BANGARAPET Hudukula 13.0700 78.1600 90.00 28.56 1.71
158 34 Karnataka KOLAR KOLAR Kolar 13.1300 78.1300 80.00 - 6.09
159 35 Karnataka KOLAR SRINIVASAPURA | Lakshmisagar 13.2400 78.2800 65.00 29.35 3.31
a
160 36 Karnataka KOLAR KOLAR Dalasanur 13.2700 78.0000 60.00 - 6.88
161 37 Karnataka CHIK CHINTAMANI Kuruburu 13.3100 78.1000 71.00 41.37 2.17
BALLAPUR
162 38 Karnataka CHIK CHINTAMANI Chintamani 13.4000 78.0600 90.00 - 0.36
BALLAPUR
163 39 Karnataka CHIK SIDLAGHATTA Madivala 13.5100 77.9600 60.00 - 1.91
BALLAPUR
164 40 Karnataka CHIK SIDLAGHATTA Dibburahalli 13.5600 77.9100 50.00 33.90 6.53
BALLAPUR Pz
165 41 Karnataka CHIK BAGEPALLI Mittemari 13.7100 77.8700 50.00 40.75 7.61
BALLAPUR
166 42 Karnataka CHIK GAURIBIDANUR Gauribidanur 13.6300 77.5700 90.00 - 1.99
BALLAPUR
167 43 Karnataka CHIK GAURIBIDANUR | Manchenahall 13.5000 77.5300 30.00 - 0.34
BALLAPUR i
168 44 Karnataka CHIK GAURIBIDANUR | Vidhuraswath 13.6700 77.5000 50.00 43.61 10.94
BALLAPUR
169 45 Karnataka KOPPAL GANGAWATI Musalpur 15.5400 76.3200 50.00 5.54 4.03
170 46 Karnataka DAVANGERE JAGALUR Bidarakere 14.4300 76.3000 50.00 28.13 23.24
171 47 Karnataka CHITRADURG CHITRADURGA Pandarahalli 14.1500 76.3300 60.00 27.02 3.76
A pz
172 48 Karnataka CHITRADURG CHITRADURGA Holalkere PZ 14.1500 76.3300 60.00 7.20 5.47
A
173 49 Karnataka TUMKUR GUBBI Hagalavadil 13.5000 76.7700 50.00 46.50 6.95
174 50 Karnataka TUMKUR TIPTUR Bommanahalli 13.3800 76.4500 200.00 28.58 1.55
Thanda Pz
175 51 Karnataka TUMKUR TIPTUR Huchanahatti 13.2900 76.4800 190.00 54.50
Pz
176 52 Karnataka TUMKUR TIPTUR Adinayakanah 13.3200 76.5000 200.00 40.66 10.44
alli Pz
177 53 Karnataka TUMKUR TIPTUR Sarathvalli Pz 13.3300 76.4600 200.00 57.23 12.27
178 54 Karnataka TUMKUR CHIKNAYAKANH Sasalu Pz 13.3600 76.5700 181.00 28.67 2.98
ALLI
179 55 Karnataka TUMKUR CHIKNAYAKANH | T.B.Colony Pz 13.3700 76.6300 200.00 37.73 4.53
ALLI
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180 56 Karnataka TUMKUR CHIKNAYAKANH Settikere Pz 13.3800 76.5600 200.00 33.82 0.60
ALLI
181 57 Karnataka TUMKUR TIPTUR Balavanerlu 13.3800 76.4200 200.00 20.15 2.98
Pz
182 58 Karnataka TUMKUR CHIKNAYAKANH Madihalli Pz 13.3900 76.5300 200.00 20.76 2.76
ALLI
183 59 Karnataka TUMKUR CHIKNAYAKANH | Bharanapura 13.4200 76.4800 200.00 21.15 2.92
ALLI Pz
184 60 Karnataka TUMKUR CHIKNAYAKANH Hosur Pz 13.4200 76.4400 200.00 6.90 3.54
ALLI
185 61 Karnataka TUMKUR CHIKNAYAKANH Navule Pz 13.4300 76.5700 200.00 71.05 13.29
ALLI
186 62 Karnataka TUMKUR CHIKNAYAKANH | Madapurahat 13.4400 76.5000 200.00 22.32 1.39
ALLI ti Thanda Pz
187 63 Karnataka TUMKUR CHIKNAYAKANH Ankasandra 13.4600 76.5400 200.00 19.50 38.26
ALLI Pz
188 64 Karnataka TUMKUR CHIKNAYAKANH Huliyarl 13.5800 76.5300 60.00 12.09 2.34
ALLI
189 65 Karnataka | CHIKMAGALU TARIKERE Ajjampur 13.7300 76.0100 60.00 8.95 2.31
R
190 66 Karnataka DAVANGERE DAVANGERE Hebbalu 14.3800 76.1000 60.00 4.80 4.51
191 67 Karnataka DAVANGERE HARIHAR Harihara Pz 14.5200 75.8100 60.00 8.30 1.94
192 68 Karnataka DAVANGERE HARPANAHALLI Teligil 14.6500 75.9000 60.00 12.00 4.68
193 69 Karnataka DAVANGERE HARPANAHALLI Halavagal 14.7100 75.7800 90.00 17.30 6.28
194 70 Karnataka DAVANGERE HARPANAHALLI Harakanalu 14.7600 75.7700 65.00 9.70 4.36
195 71 Karnataka | CHITRADURG HOLALKERE Muthugaduru 14.2200 76.1200 67.00 9.02 2.82
A
196 72 Karnataka BIJAPUR INDI Chadchan pz 17.3100 75.6700 44.50 14.82 5.42
197 73 Karnataka BIJAPUR BASAVANA Mulawad 16.6600 75.7300 40.00 14.59 3.29
BAGEVADI
198 74 Karnataka BELGAUM BAILAHONGAL Saundathi 15.8100 74.8600 40.65 40.10 4.54
199 75 Karnataka BIDAR HOMNABAD Homnabad 17.7700 77.1300 46.75 17.60 3.69
200 76 Karnataka DAKSHINA BANTVAL Vittal 12.7700 75.1100 90.00 18.10 4.53
KANNADA
201 77 Karnataka MYSORE HUNSUR Karimuddana 12.1800 76.3700 47.00 14.85 2.76
halli
202 78 Karnataka BAGALKOT BADAMI Kulageri 15.9200 75.5100 40.00 23.87 -
203 79 Karnataka BELGAUM RAMDURG Ramdurg 15.9300 75.3000 28.45 - 2.21
204 80 Karnataka TUMKUR KORATAGERE Koratagere2 13.5200 77.2300 50.00 2.80 4.04
205 81 Karnataka TUMKUR MADHUGIRI Muddenahalli 13.7200 77.2600 55.00 54.70 3.85
1
206 82 Karnataka | CHITRADURG CHALLAKERE Naikanahatti 14.4700 76.5500 67.00 20.56 1.56
A
207 83 Karnataka | CHITRADURG HIRIYUR Vanivilasapur 13.9000 76.4900 80.00 - 5.14
A a
208 84 Karnataka BELLARY HADAGALLI Ittigi 14.9400 76.0900 90.00 31.77 0.15
209 85 Karnataka GADAG GADAG Narayanapura 15.5200 75.7600 65.00 - -
210 86 Karnataka BELGAUM CHIKODI Sondalaga 16.4800 74.6000 50.40 49.85 6.39
211 87 Karnataka BELGAUM CHIKODI Sadalga 16.5700 74.5400 56.50 11.60 0.30
212 1 M P DEWAS DEWAS Dewas(S) 22°57'2" 76°3'6" 30.48 8.74 21.74
N E
213 2 M P DEWAS SONKATCH Sonkutch(D) 22°58'23" | 76°21'8" 106.68 25.93 80.75
N E
214 3 M P DHAR BADNAWAR Badnawar(D) 23°0'45" 75°15'7" 90.00 13.46 76.54
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N E
215 4 M P DHAR DHAR Dhar (D) 22°33'52" | 75°17'3 120.00 23.21 96.79
N 0"E
216 5 M P DHAR DHARAMPURI Dharampuri 22°9'15" | 75°20'0" 50.00 11.57 38.43
Npz N E
217 6 M P DHAR NALCHHA Nalchha Npz 22°27'20" | 75°23'4 50.00 15.02 34.98
N 0"E
218 7 M P INDORE DEPALPUR Depalpur 22°50'51" | 75°32'1 50.00 23.53 26.47
Block N 2"E
219 8 M P INDORE INDORE Indore(D) 22°42'12" | 75°53'2 96.00 22.28 73.72
N 2"E
220 9 M P INDORE SANWER Sanwer Block | 22°58'46" | 75°49'5 50.00 22.18 27.82
N 5"E
221 10 M P MANDSAUR MANDSAUR Mandsaur(D) 24°3'27" | 75°5'58" 78.17 16.14 62.03
N E
222 11 M P MANDSAUR SITAMAU Sitamau(D) 24°0'48" 75°20'5 99.60 15.22 84.38
N 2"E
223 12 M P RATLAM ALOT Alotl 23°45'10" | 75°39'0" 179.05 37.72 141.34
N E
224 13 M P RATLAM JAORA Jaora (d) 23°37'24" | 75°6'30" 120.00 50.15 69.85
N E
225 14 M P RATLAM PIPLODA Piploda (d) 23°36'26" | 74°56'5 70.10 27.40 42.70
N 5"E
226 15 M P RATLAM RATLAM Ratlam (d) 23°18'8" | 75°4'12" 106.50 29.09 77.41
N E
227 16 M P SATNA RAMPUR Rampur(D) 24°30'40" | 81°3'23" 30.55 4.85 25.70
BAGHELAN N E
228 17 M P SHAJAPUR NALKHEDA *Nalkheda(de | 23°50'13" | 76°13'5 91.43 7.77 83.66
ep) N 0"E
229 18 M P SHAJAPUR SUSNER Soyat 24°8'50" | 76°9'37" 94.48 10.66 83.82
N E
230 19 M P SHAJAPUR MOMAN Jamner(deep) | 23°19'28" | 76°45'3" 120.00 8.50 111.51
BADODIA N E
231 20 M P SHAJAPUR SHUJALPUR Moman 23°36'21" | 76°20'2 101.80 9.46 92.34
Barodia(S) N 8"E
232 21 M P UJJAIN BADNAGAR Badnagar(dee 23°5'42" 75°25'3 91.00 29.26 61.74
p) N 2"E
233 22 M P UJJAIN GHATIA Nimanwasa 23°22'49" | 75°51'4 41.00 16.95 24.06
Npz N 3"E
234 23 M P UJJAIN UJJAIN Ujjain(deep) 23°9'52" 75°48'4 90.00 6.82 83.18
N 2"E
235 1 Maharastr | Ahmednagar RAHATA Rajuri 19.6083 74.5458 50.50 8.30 4.13
a
236 2 Maharastr Amravati DARYAPUR Landi_pz 21.0292 77.4669 100.50
a
237 3 Maharastr Amravati DARYAPUR Karajgaon_Pz 21.4069 78.2022 40.60 5.20 -2.73
a
238 4 Maharastr Amravati MORSHI Kapus-Talni 21.1536 77.9300 200.50 20.00
a
239 5 Maharastr Amravati MORSHI Kolwihir_Pz 21.2717 77.8514 40.60 6.10 1.25
a
240 6 Maharastr Amravati MORSHI Shirkhed-Pz 21.2181 77.9439 200.50 1.50
a
241 7 Maharastr Amravati MORSHI Talni-pz 21.2856 77.9881 200.50
a
242 8 Maharastr Amravati MORSHI Yavali_Pz 21.4056 78.0403 40.60 9.5 1.86
a
243 1 Punjab Amritsar Ajnala Gago Mabhal 31°54'00" | 74°40'0 69.00 5.23 63.77
N 0"E
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244 2 Punjab Amritsar Chogawan Chogawan 31°43'00" | 74°40'0 67.00 10.27 56.73
N 0"E
245 3 Punjab Amritsar Jandiala Jandiala 31°34'00" | 75°02'0 69.01 18.95 50.06
N 0"E
246 4 Punjab Amritsar Tarsika Nawan Tandel | 31°40'00" | 75°09'5 70.00 10.85 59.15
N 0"E
247 5 Punjab Barnala Barnala Barnala 30°21'45" | 75°31'3 86.00 34.28 51.72
N 0"E
248 6 Punjab Barnala Mahal Kalan Mahal Kalan 30°31'22" | 75°33'3 67.45 67.45
N 3"E
249 7 Punjab Barnala Sehna Bhadaur 30°28'30" | 75°19'1 74.45 74.45
N 8"E
250 8 Punjab Bathinda Bathinda Ganga 30°21'43" 74°50'0 55.45 14.15 41.3
N 5"E
251 9 Punjab Bathinda Phul Dhapali 30°21'45" | 75°14'3 60.61 21.42 39.19
N 0"E
252 10 Punjab Bathinda Bhagta Bhai Ke* Kothaguru 30°26'01" | 75°05'5 45.52 45.52
N 9" E
253 11 Punjab Faridkot Faridkot Sher Singh 30°40'14" | 74°37'2 48.45 3.44 45.01
Wala N 3"E
254 12 Punjab Faridkot Kot Kapura Beed 30°36'30" | 74°51'S 56.45 9.01 47.44
Sikhanwala N 6" E
255 13 Punjab Fatehgarh Bassi Pathana Bassi Pathana | 30°42'45" | 76°22'4 38.00 18.10 19.9
Sahib N 0"E
256 14 Punjab Fatehgarh Khera Badali Ala 30°38'30" | 76°31'0 55.00 33.56 21.44
Sahib Singh N 0"E
257 15 Punjab Fatehgarh Sirhind Nalini 30°30'00" 76°25'3 71.00 19.64 51.36
Sahib N 0"E
258 16 Punjab Fazilka Fazilka Dipulana 30°27'10" 74°05'5 46.45 5.62 40.83
N 5"E
259 17 Punjab Fazilka Guru Har Sahai Swahwala 30°37'39" | 74°18'3 54.45 8.80 45.65
N 7"E
260 18 Punjab Ferozepur Ferozpur Mohre Wala 30°51'26" | 74°34'4 52.45 6.70 45.75
N 1"E
261 19 Punjab Ferozepur Mamdot Malsian 30°49'00" | 74°22'5 39.43 12.25 27.18
N 0"E
262 20 Punjab Ferozepur Zira Lauhke Kalan | 31°03'47" | 74°50'4 61.64 16.96 44.68
N 5"E
263 21 Punjab Gurdaspur Kahnuwan Sathial 31°54'00" | 75°26'0 68.00 11.87 56.13
Nanokot N 0"E
264 22 Punjab Gurdaspur Kalanaur Kalanaur 32°01'00" | 75°08'0 56.00 5.37 50.63
N 0"E
265 23 Punjab Gurdaspur Sri Dekoha 31°39'00" | 75°23'0 69.95 13.30 56.65
Hargobindpur N 0"E
266 24 Punjab Hoshiarpur Dasuya Dasuya 31°48'00" | 75°40'0 95.00 7.55 87.45
N 0"E
267 25 Punjab Hoshiarpur Garhsahnkar Simbli 31°08'35" | 76°10'4 97.00 15.60 81.4
N 2"E
268 26 Punjab Jalandhar Adampur Adampur 31°25'20" | 75°42'3 127.00 22.27 104.73
N 0"E
269 27 Punjab Jalandhar Bhogpur Kheral Kalan 31°36'12" | 75°39'0 40.00 10.12 29.88
N 0" E
270 28 Punjab Jalandhar Jalandhar-East Jalandhar 31°19'30" | 75°35'2 168.00 32.75 135.25
N 0"E
271 29 Punjab Jalandhar Jalandhar-West Kartarpur 31°26'10" | 75°29'5 80.00 19.03 60.97
N 5"E
272 30 Punjab Jalandhar Nakodar Nakodar 31°08'00" | 75°29'0 123.00 28.04 94.96
N 6" E
273 31 Punjab Jalandhar Nur Mahal Sarih 31°07'45" 75°33'0 125.00 26.83 98.17
N 0"E
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274 32 Punjab Jalandhar Phillaur Phillaur 31°01'45" 75°47'3 132.00 15.48 116.52
N 5"E
275 33 Punjab Jalandhar Rurka Kalan Goraya 31°07'20" | 75°45'2 115.00 20.09 94.91
N 5"E
276 34 Punjab Jalandhar Shahkot shahkot 31°04'46" | 75°19'4 125.00 27.70 97.3
N 9" E
277 35 Punjab Kapurthala Dhilwan Bolath 31°32'05" 75°30'2 65.00 6.46 58.54
N 0"E
278 36 Punjab Kapurthala Kapurthala Kapurthala 31°22'10" | 75°22's 56.00 19.77 36.23
N 6" E
279 37 Punjab Kapurthala Nadala Bhatnura 31°36'15" | 75°35'1 100.00 13.77 86.23
Khurd N 6" E
280 38 Punjab Kapurthala Phagwara Phagwara 31°13'45" | 75°46'4 81.00 23.51 57.49
N 5"E
281 39 Punjab Kapurthala Sultanpur Lodhi Sultanpur 31°13'10" | 75°12'0 103.00 11.11 91.89
Lodhi N 0"E
282 40 Punjab Ludhiana Dehlon Gopalpur 30°44'15" 75°50'3 65.00 17.12 47.88
N 0"E
283 41 Punjab Ludhiana Doraha Doraha 30°48'00" | 76°01'1 61.00 6.75 54.25
N 5"E
284 42 Punjab Ludhiana Jagraon Jagraon 30°46'30" | 75°28'1 84.00 18.26 65.74
N 5"E
285 43 Punjab Ludhiana Khanna lkloha 30°42'07" 76°13'0 67.00 21.25 45.75
N 7"E
286 44 Punjab Ludhiana Ludhiana Pb. Agri. Uni. 30°54'10" 75°48'4 77.00 31.67 45.33
campus N 0"E
287 45 Punjab Ludhiana Samrala Samrala 30°53'00" | 76°12'0 74.35 14.18 60.17
N 0"E
288 46 Punjab Ludhiana Sidhwan Bet Sidhwan Bet 30°55'24" | 75°26'2 64.00 8.62 55.38
N 4" E
289 47 Punjab Mansa Bhikhi Bhikhi 30°04'00" 75°32'1 57.00 14.63 42.37
N 5"E
290 48 Punjab Mansa Budhlada Budhlada 29°55'42" | 75°33'4 74.45 13.25 61.2
N 2"E
291 49 Punjab Mansa Jhunir Raipur 29°41'40" 75°13'4 53.45 7.35 46.1
N 5"E
292 50 Punjab Moga Bagha Purana Budh Singh 30°37'04" | 75°04'3 51.08 20.45 30.63
Wala N 8" E
293 51 Punjab Moga Dharamkot (Kot Baje Ke 31°00'00" | 75°09'0 79.08 14.35 64.73
Isa Khan) N 2"E
294 52 Punjab Moga Moga | Chogawan 30°50'09" | 75°16'0 69.07 29.87 39.2
N 8"E
295 53 Punjab Moga Moga li Dagru 30°49'26" 75°01'3 61.60 30.52 31.08
N 5"E
296 54 Punjab Moga Nihal Singh Nihal Singh 30°36'39" | 75°10'5 54.07 30.05 24.02
Wala Wala N 9" E
297 55 Punjab Mohali Dera Bassi Handesra 30°25'30" | 76°40'0 50.00 13.80 36.2
N 0"E
298 56 Punjab Mohali Kharar Landran 30°41'38" | 76°39'4 58.50 58.5
N 0"E
299 57 Punjab Nawan Shahr Aur Raipur Dhaba | 31°04'00" | 76°00'1 67.99 14.23 53.76
N 0" E
300 58 Punjab Nawan Shahr Nawan Shahr Bahloor Kallan | 31°01'00" | 76°09'5 57.00 5.01 51.99
N 0"E
301 59 Punjab Patiala Ghanaur Kami Kalan 30°22'40" | 76°40'4 30.00 12.52 17.48
N 5"E
302 60 Punjab Patiala Nabha Sangatpur 30°21'22" | 76°14'3 78.00 26.18 51.82
N 5"E
303 61 Punjab Patiala Patiala Lachkani 30°24'30" 76°20'1 82.00 19.40 62.6
N 5"E
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304 62 Punjab Patiala Patran Patran 29°57'24" | 76°03'2 69.48 37.97 31.51
N 4" E
305 63 Punjab Patiala Rajpura Rajpura 30°29'00" 76°36'1 50.00 30.77 19.23
N 5"E
306 64 Punjab Patiala Samana Samana 30°08'42" | 76°11'S 68.45 33.70 34.75
N 3"E
307 65 Punjab Ropar Chamkaur Sahib Rurkee 30°51'00" | 76°25'4 58.00 19.60 38.4
Heeran N 0"E
308 66 Punjab Ropar Morinda Chatamali 30°48'42" | 76°32'1 64.00 37.48 26.52
N 8"E
309 67 Punjab Sangrur Amargarh Manvi 30°32'51" | 76°01'0 152.00 21.43 130.57
N 1"E
310 68 Punjab Sangrur Dhuri Ladda 30°22'24" 75°51'2 48.45 30.10 18.35
N 0"E
311 69 Punjab Sangrur Lehraghaga Chural Kalan 29°49'10" | 75°48'0 25.61 -25.61
N Oll
312 70 Punjab Sangrur Maler Kotla Maler Kotla 30°31'00" | 75°53'1 92.00 32.32 59.68
N 5"E
313 71 Punjab Sangrur Sangrur Longowal 30°11'30" | 75°40'3 46.45 25.99 20.46
N 0"E
314 72 Punjab Sangrur Sunam Sunam 30°07'24" | 75°48'S 78.45 32.31 46.14
N 3"E
315 73 Punjab Tarn Taran Bhikhiwind Bhikhiwind 31°20'30" 74°41'3 54.00 15.03 38.97
N 0"E
316 74 Punjab Tarn Taran Chola Sahib Chola Sahib 31°15'00" | 74°50'3 64.00 16.98 47.02
N 0"E
317 75 Punjab Tarn Taran Gandiwind Gandiwind 31°31'00" | 74°42'0 68.00 10.75 57.25
N 0"E
318 76 Punjab Tarn Taran Khadur Sahib Khadur Sahib | 31°26'00" | 75°07'5 65.00 18.15 46.85
N 0"E
319 77 Punjab Tarn Taran Naushehra Sahebpura 31°23'30" | 74°55'S 65.00 19.37 45.63
Panuan N 0"E
320 78 Punjab Tarn Taran Valtoha Ratoke 31°09'00" | 74°38'0 75.00
N 0"E
321 1 Rajasthan AJMER Arain Arain 75.0324 26.4525 200.00 14.00
322 2 Rajasthan AJMER Jawaja Jawaja 74.1970 25.9280 200.00 9.00
323 3 Rajasthan AJMER Kekri Kekri 75.1497 25.9778 180.00 1.00
324 4 Rajasthan AJMER Kishangarh Kishangarh 74.8568 26.5663 180.00 21.00
(Silora)
325 5 Rajasthan AJMER Bhinay Bhinay 74.7609 26.0537 180.00 11.00
326 6 Rajasthan AJMER Peesangan Pisangan | 74.3928 26.4013 100.00 29.00
327 7 Rajasthan AJMER Peesangan Pisangan Il 74.7302 26.3018 180.00 3.00
328 8 Rajasthan ALWAR Rajgarh Rajgarh 76.6255 27.2314 50.00 42.00
329 9 Rajasthan ALWAR Reni Reni 76.7243 27.1667 70.00 40.00
330 10 Rajasthan ALWAR Reni Reni ll 76.7312 27.2530 70.00 45.00
331 11 Rajasthan BANSWARA Anandpuri Anandpuri 74.0381 23.3778 150.00 10.00
332 12 Rajasthan BANSWARA Chhoti Sarwan Chhoti 74.6372 23.5275 100.00 8.00
Sarwan
333 13 Rajasthan BANSWARA Garhi Garhi 74.1450 23.5900 150.00 14.00
334 14 Rajasthan BANSWARA Ghatol Ghatol 74.4197 23.7496 50.00 5.00
335 15 Rajasthan BANSWARA Kushalgarh Kushalgarh 74.4515 23.1995 100.00 7.00
336 16 Rajasthan BANSWARA Sajjangarh Sajjangarh 74.3049 23.2587 150.00 6.00
337 17 Rajasthan BARAN Antah Anta 76.3067 25.1565 150.00 7.00
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338 18 Rajasthan BARAN Atru Atru 76.6508 24.8704 150.00 5.00
339 19 Rajasthan BARAN Chhabra Chhabra 76.8601 24.6628 150.00 10.00
340 20 Rajasthan BARAN Chhipabarod Chhipabarod 76.7136 24.6148 100.00 9.00
341 21 Rajasthan BARAN Kishanganj Kishanganj 76.6465 25.1145 150.00 10.00
342 22 Rajasthan BARAN Shahbad Shahbad 77.1674 25.2474 160.00 6.00
343 23 Rajasthan BARMER Baytoo Baitu 71.7935 25.9062 200.00 31.00
344 24 Rajasthan BARMER Balotra Balotra 72.2264 25.8238 220.00 11.00
345 25 Rajasthan BARMER Siwana Siwana 72.4136 25.6535 100.00 28.00
346 26 Rajasthan JODHPUR Osian Osian 72.9169 26.7166 70.00 8.00
347 27 Rajasthan NAGAUR Jayal Jayal 74.1954 27.2212 250.00 29.00
348 28 Rajasthan NAGAUR Kuchaman City Kuchamn City 74.8528 27.1464 240.00 45.00
349 29 Rajasthan NAGAUR Ladnu Ladnu 74.3699 27.5968 170.00 30.00
350 30 Rajasthan NAGAUR Makrana Makrana 74.7172 27.0356 250.00 32.00
351 31 Rajasthan NAGAUR Parbatsar Parbatsar 74.7599 26.8866 100.00 27.00
352 32 Rajasthan BIKANER Dungargarh Dungargarh 74.0053 28.1015 250.00 60.00
353 33 Rajasthan GANGANAGA Gharsana Gharsana 73.0613 28.9616 200.00 12.00
R
354 34 Rajasthan GANGANAGA Karanpur Karanpur 73.4534 29.8431 170.00 5.00
R
355 35 Rajasthan | GANGANAGA Raisinghnagar Raisinghnagar 73.4498 29.5358 170.00 11.00
R
356 36 Rajasthan | HANUMANGA Bhadra Bhadra 75.1715 29.1008 150.00 14.00
RH
357 37 Rajasthan | HANUMANGA Pilibanga Pilibanga 74.0947 29.4872 200.00 23.00
RH
358 38 Rajasthan | HANUMANGA Sangaria Sangaria 74.4597 29.7935 200.00 0.00
RH
359 39 Rajasthan | HANUMANGA Tibi Tibi 74.5067 29.5539 200.00 16.00
RH
360 40 Rajasthan CHURU Sujangarh Sujangarh 74.4678 27.7141 120.00 12.00
361 41 Rajasthan BHARATPUR Kaman Kaman 77.2772 27.6584 170.00 12.00
362 42 Rajasthan BHARATPUR Rupbas Rupbas | 77.5758 26.9877 110.00 3.00
363 43 Rajasthan SAWAI Bonli Bonli 76.2582 26.3124 150.00 8.00
MADHOPUR
364 44 Rajasthan SAWAI Khandar Khander 76.5943 26.0119 170.00 14.00
MADHOPUR
365 45 Rajasthan TONK Deoli Deoli 75.3964 25.7838 110.00 4.00
366 46 Rajasthan TONK Malpura Malpura 75.3892 26.2803 120.00 2.00
367 47 Rajasthan TONK Niwai Niwai 75.9303 26.3533 100.00 36.00
368 48 Rajasthan TONK Todaraisingh Toda Raisingh 75.5094 26.0400 100.00 1.00
369 49 Rajasthan TONK Uniara Uniara 76.0532 25.9105 160.00 20.00
370 50 Rajasthan JAIPUR Chaksu Chaksu 75.9384 26.6072 70.00 16.00
371 51 Rajasthan JAIPUR Dudu Dudu 75.2377 26.6803 100.00 7.00
372 52 Rajasthan JAIPUR Shahpura Shahpura 75.9690 27.4018 90.00 35.00
373 53 Rajasthan JAIPUR Viratnagar Viratnagar 76.1800 27.4393 80.00 27.00
374 54 Rajasthan SIKAR Neem Ka Thana Neem-Ka- 75.7938 27.7354 110.00 11.00
Thana
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375 55 Rajasthan SIKAR Neem Ka Thana Neem Ka 75.8740 27.6290 100.00 16.00
Thana
376 56 Rajasthan | JHUNJHUNUN Khetri Khetri 75.7917 27.9948 110.00 48.00
377 57 Rajasthan KOTA Itawa Itwa 76.3953 25.5407 120.00 9.00
378 58 Rajasthan KOTA Khairabad Khairabad 75.9183 24.6730 100.00 6.00
379 59 Rajasthan KOTA Ladpura Ladpura 75.8656 25.1787 100.00 4.00
(Kota)
380 60 Rajasthan KOTA Sangod Sangod 76.3130 24,9137 110.00 8.00
381 61 Rajasthan KOTA Sultanpura Sultanpur 76.2201 25.3149 130.00 10.00
382 62 Rajasthan BHILWARA Asind Asnind 74.3418 25.7236 100.00 10.00
383 63 Rajasthan BHILWARA Banera Banera 74.6795 25.4978 100.00 17.00
384 64 Rajasthan BHILWARA Hurda Hurda 74.6900 25.8846 100.00 7.00
385 65 Rajasthan BHILWARA Jahazpur Jahazpur 75.2746 25.6029 90.00 4.00
386 66 Rajasthan BHILWARA Kotri Kotari 74.8990 25.3985 100.00 9.00
387 67 Rajasthan BHILWARA Mandal Mandal 74.5634 25.4334 90.00 17.00
388 68 Rajasthan BHILWARA Mandalgarh Mandalgarh 75.0952 25.1974 100.00 4.00
389 69 Rajasthan BHILWARA Raipur Raipur 74.1603 25.3954 90.00 13.00
390 70 Rajasthan BHILWARA Sahara Sahara 74.2341 25.1840 100.00 18.00
391 71 Rajasthan BHILWARA Shahpura Shahpura 74.9222 25.6124 100.00 10.00
392 72 Rajasthan BHILWARA Suwana Suwana 74.7048 25.3440 100.00 14.00
393 73 Rajasthan CHITTAURGA Bari Sadri Chittaurgarh 74.4790 24.4130 100.00 13.00
RH
394 74 Rajasthan CHITTAURGA Begun Begun 75.0193 24.9861 120.00 5.00
RH
395 75 Rajasthan CHITTAURGA Bhadesar Bhadesar 74.5127 24.6777 130.00 18.00
RH
396 76 Rajasthan | CHITTAURGA Bhainsrorgarh Bhainsorgarh 75.5553 24.9632 100.00 0.00
RH
397 77 Rajasthan | CHITTAURGA Bhopalsagar Bhopal Sagar 74.2151 24.8547 120.00 9.00
RH
398 78 Rajasthan | CHITTAURGA Chittaurgarh Chittaurgarh 74.6267 24.8814 150.00 17.00
RH
399 79 Rajasthan CHITTAURGA Dungla Dungla 74.3354 24.5025 150.00 11.00
RH
400 80 Rajasthan | CHITTAURGA Gangrar Gangrar 74.6288 25.0489 150.00 18.00
RH
401 81 Rajasthan CHITTAURGA Kapasan Kapasan 74.3186 24.8890 150.00 7.00
RH
402 82 Rajasthan CHITTAURGA Nimbahera Nimbahera 74.6900 24.6129 130.00 24.00
RH
403 83 Rajasthan CHITTAURGA Rashmi Rashmi 74.3650 25.0603 150.00 9.00
RH
404 84 Rajasthan PRATAPGARH Chhoti Sadri Chhoti Sadari 74.6921 24.3654 150.00 22.00
405 85 Rajasthan PRATAPGARH Dhariawad Dhariawad 74.4452 24.1135 100.00 5.00
406 86 Rajasthan | PRATAPGARH Peepalkhoont Peepal 74.5824 23.8057 90.00 10.00
Khoont
407 87 Rajasthan | PRATAPGARH Pratapgarh Pratapgarh 74.7765 24.0228 80.00 8.00
408 88 Rajasthan RAJSAMAND Amet Amet 73.9301 25.3141 110.00 15.00
409 89 Rajasthan RAJSAMAND Bhim Bhim 74.0695 25.7323 100.00 11.00
410 90 Rajasthan RAJSAMAND Deogarh Deogarh 73.8996 25.5317 100.00 12.00
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411 91 Rajasthan RAJSAMAND Khamnor Khamnor 73.7269 24.9123 90.00 14.00
412 92 Rajasthan RAJSAMAND Kumbhalgarh Kumbalgarh 73.5873 25.1538 100.00 9.00
413 93 Rajasthan RAJSAMAND Railmagra Railmagra 74.1054 25.0249 110.00 11.00
414 94 Rajasthan RAJSAMAND Rajsamand Rajsamand 73.8564 25.0622 100.00 18.00
415 95 Rajasthan UDAIPUR Bargaon Bargaon 73.6894 24.6333 170.00 13.00
416 96 Rajasthan UDAIPUR Bhindar Bhindar 74.1772 24.4877 170.00 16.00
417 97 Rajasthan UDAIPUR Girwa Udaipur 73.7276 24,5529 160.00 5.00
418 98 Rajasthan UDAIPUR Gogunda Gogunda 73.5334 24.7562 180.00 10.00
419 99 Rajasthan UDAIPUR Jhadol Jharol 73.5000 24.4137 180.00 5.00
420 100 Rajasthan UDAIPUR Kherwara Kherwara 73.6031 24.0044 190.00 11.00
421 101 Rajasthan UDAIPUR Kotra Kotra 73.1544 24.3645 180.00 0.00
422 102 Rajasthan UDAIPUR Lasadiya Lasadiya 74.2501 24.2631 170.00 7.00
423 103 Rajasthan UDAIPUR Mavli Mavli 73.9872 24.7812 150.00 22.00
424 104 Rajasthan UDAIPUR Salumbar Salumber 74.0463 24.1387 180.00 5.00
425 105 Rajasthan UDAIPUR Sarada Sarara 73.8289 24.1425 190.00 9.00
426 106 Rajasthan SIROHI Abu Road Abu Road 72.7766 24.4861 100.00 16.00
427 107 Rajasthan SIROHI Pindwara Pindwara 73.0538 24.7979 110.00 12.00
428 108 Rajasthan SIROHI Reodar Reodar 72.5325 24.6180 120.00 17.00
429 109 Rajasthan SIROHI Sirohi Sirohi 72.8597 24.8860 100.00 8.00
430 110 Rajasthan PALI Pali Pali 73.3409 25.7760 110.00 6.00
431 111 Rajasthan PALI Desuri Desuri 73.5582 25.2841 100.00 8.00
432 112 Rajasthan PALI Jaitaran Jaitaran 73.9402 26.2181 90.00 17.00
433 113 Rajasthan PALI Marwar Junctio Marwar Jn. 73.6110 25.7224 90.00 9.00
(Kharchi
434 114 Rajasthan PALI Pali Pali 73.3345 25.7798 100.00 6.00
435 115 Rajasthan PALI Raipur Raipur 74.0183 26.0401 110.00 16.00
436 116 Rajasthan PALI Rani Rani 73.3155 25.3607 100.00 17.00
437 117 Rajasthan PALI Sojat Sojat 73.6722 25.9310 110.00 18.00
438 118 Rajasthan PALI Sumerpur Sumerpur 73.0939 25.1520 150.00 14.00
439 119 Rajasthan PALI Bali Bali 73.2726 25.1788 110.00 19.00
440 120 Rajasthan JHALAWAR Bakani Bakani 76.2423 24.2883 80.00 11.00
441 121 Rajasthan JHALAWAR Dag Dag 75.8334 23.9364 80.00 10.00
442 122 Rajasthan JHALAWAR Jhalrapatan Jhalarpatan 76.1687 24.5415 90.00 10.00
443 123 Rajasthan JHALAWAR Manohar Thana Manohar 76.8076 24.2448 100.00 14.00
Thana
444 124 Rajasthan JHALAWAR Pirawa Pirawa 76.0439 24.1510 90.00 11.00
445 125 Rajasthan DUNGARPUR Bichhiwara Dungarpur 73.7253 23.8524 150.00 9.00
446 126 Rajasthan DUNGARPUR Sagwara Sagwara 74.0257 23.6744 150.00 8.00
447 127 Rajasthan DUNGARPUR Simalwara Simalwar 73.7422 23.5538 150.00 8.00
448 128 Rajasthan BUNDI Bundi Bundi 75.6356 25.4181 120.00 10.00
449 129 Rajasthan BUNDI Hindoli Hindoli 75.4967 25.5674 150.00 11.00
450 130 Rajasthan BUNDI Keshoraipatan Keshoraipatan 75.9487 25.3090 150.00 2.00
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451 131 Rajasthan BUNDI Nainwa Nainwa 75.8471 25.7722 150.00 6.00

452 132 Rajasthan BUNDI Talera Talera 75.7392 25.3109 130.00 5.00

453 133 Rajasthan KARAULI Hindaun Hindaun 77.0403 26.7292 50.00 4.00

454 134 Rajasthan KARAULI Nadoti Nadoti 76.7103 26.7024 70.00 5.00

455 135 Rajasthan KARAULI Sapotra Sapotra 76.7547 26.2794 100.00 15.00

456 136 Rajasthan | GANGANAGA Suratgarh Suratgarh 73.9146 29.2931 0.00 8.00

R
457 137 Rajasthan | HANUMANGA Rawatsar Ravatsar 74.4133 29.2983 0.00 3.00
RH

458 138 Rajasthan JALORE Chitalwana 71.6599 24.9094 90.00 8.00

459 139 Rajasthan JALORE Sayla 72.1964 25.2572 90.00 47.00

460 140 Rajasthan JALORE Jaswantpura 72.4598 24.8020 100.00 17.00

461 1 Tamil Chennai MAMBALAM - Guindy(CLRI) 13.0222 80.225 22.75 4.04 2.64648
Nadu GUINDY-II

462 2 Tamil Coimbatore Annur(N) Annur pz 11.2250 77.1083 48.80 21 5.942
Nadu

463 3 Tamil Coimbatore Avinashi(E) Avinasi pz 11.1978 77.2853 60.00 13.65 2.45333
Nadu

464 4 Tamil Coimbatore COIMBATORE Cbe Stock 10.9964 77.005 60.00 6.9 -1.5175
Nadu SOUTH Exchange pz

465 5 Tamil Coimbatore Karumathampat | Samalapuram 11.0875 77.1792 39.00 1.72 0.855
Nadu ti

466 6 Tamil Coimbatore KINATHUKATAV | Kinathukadav 10.8167 77.0167 56.65 7.02 0.80444
Nadu U upz 5

467 7 Tamil Coimbatore Palladam Palladam2 10.9917 77.2806 49.00 5.6 0.908
Nadu

468 8 Tamil Coimbatore PERUR Kuniyamuthur 10.9667 76.9167 64.05 6.68 1.90822
Nadu

469 9 Tamil Coimbatore POLLACHI(N) Pollachi pz 10.6583 76.9917 51.05 2.85 2.13167
Nadu

470 10 Tamil Coimbatore SINGANALLUR Cwc Campus 11.0414 77.0006 60.00 3.85 -1.7725
Nadu pz

471 11 Tamil Coimbatore THUDIALUR Ghs 11.0419 76.9419 60.00 1.71 -0.4775
Nadu Ganapathi pz

472 12 Tamil Coimbatore Tiruppur (S) Tirupur 11.0972 77.3528 70.00 6.03 0.36922
Nadu 2

473 13 Tamil Cuddalore Virudhachalam | Virudachalam 11.5167 79.3375 49.15 37.13 -2.34
Nadu (S) 1

474 14 Tamil Dharmapuri PALACODE Palacodel 12.3042 78.075 68.50 15.53 0.619
Nadu

475 15 Tamil Dharmapuri PALAYAM(D) Thoppur 11.9500 78.05 94.00 13.6 2.51889
Nadu

476 16 Tamil Dindigul Kottanatham Servaikaranpa 10.7472 78.0917 56.20 7.61 3.42967
Nadu tti

477 17 Tamil Dindigul Kovilur Kovilur 10.5917 78.0861 45.30 3.18 1.563
Nadu (Ramanathap

uram)

478 18 Tamil Dindigul Oddanchathram | Oddanchatra 10.4908 77.7528 70.50 15.82 1.57089
Nadu m1l

479 19 Tamil Dindigul Reddiarchatram | Reddiarchatra 10.4278 77.8833 54.25 5.8 2.24233
Nadu m

480 20 Tamil Dindigul Shanarpatti Sanarpatti 10.2583 78.1 69.40 25.71 2.99425
Nadu

481 21 Tamil Erode Chennimalai Chennimalail 11.1583 77.5917 60.00 7.96 3.519
Nadu
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482 22 Tamil Erode Erode east Erode pz 11.3661 77.7169 195.10 4.4 0.6625
Nadu

483 23 Tamil Erode Kangeyam Kangayam1l 10.9917 77.5583 60.90 6.6 1.736
Nadu

484 24 Tamil Erode Kannivadi Puduppai pz 10.9586 77.7225 60.00 4.5 1.354
Nadu

485 25 Tamil Erode Kunnathur Chengapalli 11.2250 77.4436 64.60 16.05 2.20333
Nadu

486 26 Tamil Erode Mulanur Mulanurl 10.7972 77.7222 55.40 3.8 142111
Nadu

487 27 Tamil Erode Nambiyur Getticheviyur 11.3333 77.4139 51.00 14.25 5.89267
Nadu

488 28 Tamil Erode Perundurai Vijayamangal 11.2444 77.5028 164.60 11.2 -1.5625
Nadu am pz

489 29 Tamil Erode Ponnapuram Govindhapura 10.7133 77.4225 200.00 13.5 34,5708
Nadu m pz

490 30 Tamil Erode Sankarandampa | Sangarandam 10.8306 77.5864 200.00 9.95 5.6525
Nadu layam palayam pz

491 31 Tamil Erode Uthukuli Karumancheri 11.1578 77.4444 200.00 25.5 8.41667
Nadu pz

492 32 Tamil Erode Vellode Ingur pz 11.2261 77.5817 195.10 3.9 2.2475
Nadu

493 33 Tamil Karur Mailampatti Tarangampatt 10.7306 78.2478 46.00 11.66 4.49825
Nadu i

494 34 Tamil Krishnagiri BARGUR Bargurl 12.5417 78.3583 47.20 40.55 13.4653
Nadu

495 35 Tamil Krishnagiri KRISHNAGIRI Megalachinna 12.6250 78.2542 54.80 50.8 8.164
Nadu palli

496 36 Tamil Krishnagiri MATHUR Mattur2 12.3833 78.4167 46.20 10.9 1.39944
Nadu

497 37 Tamil Madurai PALAMEDU Palamedu pz 10.1100 78.1131 60.00 15.3 2.1025
Nadu

498 38 Tamil Madurai USILAMPATTI Jothilnaickanu 9.8758 77.755 200.00 10.93 -0.5025
Nadu r pz

499 39 Tamil Namakkal Mohanur Mohanur 11.0611 78.1417 56.65 0.7 1.581
Nadu

500 40 Tamil Namakkal Namakkal Namakkall 11.2200 78.1667 49.50 4 1.944
Nadu

501 41 Tamil Namakkal Paramathi Nallurgaunda 11.2667 77.975 65.00 9.7 2.07
Nadu npalayam

502 42 Tamil Perambalur Chettikulam Padalur Pz 11.0961 78.8253 49.40 4.31 3.37333
Nadu

503 43 Tamil Perambalur Perambalur Perambalurl 11.2342 78.8911 52.50 6.68 2.021
Nadu

504 44 Tamil Salem Attur Athur 11.5917 78.5861 59.00 11.24 7.26625
Nadu

505 45 Tamil Salem Kadayampatti Kadayampatti 11.8542 78.0833 62.35 5.27 4.79278
Nadu

506 46 Tamil Salem Konganapuram Konganapura 11.5667 77.9 46.20 7 1.0554
Nadu m

507 47 Tamil Salem Nangavalli Nangavalli 11.7583 77.8958 65.80 8.83 1.506
Nadu

508 48 Tamil Salem Pethanaickanpa | P.N.Palayaml 11.6472 78.5125 59.00 22.6 4.47111
Nadu layam

509 49 Tamil Theni Kandamanur Erasakkanaay 9.9250 77.5417 52.70 9 1.433
Nadu akanur

510 50 Tamil Theni Kodivilarpatti Koduvilarpatti 9.9719 77.4919 60.00 7.58 0.205
Nadu pz

511 51 Tamil Theni Thevaram Thevaram 9.8847 77.2847 43.00 31.1 0.0525
Nadu
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512 52 Tamil Thiruvannama | MELPALLIPATTU | Melravandava 12.2083 78.7083 49.60 8.12 2.66989
Nadu lai di
513 53 Tamil Thiruvannama | THANDARAMPA | Pudupalayam 12.3611 78.8792 49.40 12.6 2.39954
Nadu lai T
514 54 Tamil Tirunelveli Kallurani Kilpaur 8.9167 77.3833 39.05 9.15 2.92222
Nadu
515 55 Tamil Tirunelveli PAZHAVOOR Kudankulam 8.2250 77.575 50.60 11.22 4.45922
Nadu
516 56 Tamil Tirunelveli RADHAPURAM Tiruvembalap 8.2542 77.7583 46.61 4.6 1.494
Nadu uram
517 57 Tamil Tirunelveli Sankarankaoil Sankarankoill 9.2083 77.5583 39.05 1.3 1.959
Nadu
518 58 Tamil Trichy Manapparai Manaparail 10.6139 78.425 45.20 2.23 1.79222
Nadu
519 59 Tamil Trichy THURAIYUR Thurayurl 11.1444 78.6 43.00 7.5 1.55445
Nadu
520 60 Tamil Tuticorin Sattankulam Satankulam 8.4333 77.9028 50.20 2.23 0.76111
Nadu 1
521 61 Tamil Vellore K.V.Kuppam Kv Kuppam 12.9611 78.98 49.50 18.73 4.23045
Nadu
522 62 Tamil Vellore PALLIKONDA Palligonda 12.9000 78.9458 52.20 12.88 2.417
Nadu
523 63 Tamil Vellore Pudupadi Mecheri 12.8111 79.3972 48.90 9.37 1.59029
Nadu
524 64 Tamil Vellore Timiri Timiri 12.8278 79.3028 37.20 17.67 3.895
Nadu
525 65 Tamil Villupuram Brammadesam Brammadesa 12.1958 79.7667 46.00 2.40 2.45
Nadu m
526 66 Tamil Villupuram Gingee Gingeel 12.2500 79.4167 40.00 5.52 1.63367
Nadu
527 67 Tamil Villupuram Thiyagadurgam | Tyagadurgam 11.7306 79.0917 41.70 5.97 1.639
Nadu
528 68 Tamil Villupuram Vallam(V) Vallam1 12.2528 79.5125 52.00 8.99 3.17811
Nadu
529 69 Tamil Villupuram Vikkiravandi Vikravandi 12.0375 79.5625 39.70 4.23 1.754
Nadu
530 70 Tamil Virudhunagar | Cholapuram(V) Choolapuram 9.3833 77.5583 22.30 7.7 2.29667
Nadu
531 71 Tamil Virudhunagar Nathampatti Sundarapandi 9.6083 77.6667 39.05 15.5 -
Nadu yan 0.01936
5
532 1 Telaangan | KARIMNAGAR | 1.Bheemadevar Kothakonda 79.3020 18.0480 70.00 13.22 56.78
a palle pz
533 2 Telaangan | KARIMNAGAR Muluknur pz 79.3567 18.0838 70.00 10.60 59.4
a
534 3 Telaangan | KARIMNAGAR | 2.Chigurmamidi Chigurumami 79.2036 18.2393 43.00 18.72 24.28
a di-pz
535 4 Telaangan | KARIMNAGAR 3.Gangadhara Burugupalli 79.0266 18.6340 70.00 16.36 53.64
a
536 5 Telaangan | KARIMNAGAR 4.Husnabad Gandipalli pz 79.1583 18.0167 64.00 26.02 37.98
a
537 6 Telaangan | KARIMNAGAR Husnabad pz 79.2069 18.1407 70.00 10.00 60
a
538 7 Telaangan | KARIMNAGAR Katkur pz 79.2417 18.0375 70.00 11.75 58.25
a
539 8 Telaangan | KARIMNAGAR 5.Kathlapur Gandipalle 18.0200 79.1600 70.00 26.02 43.98
a
540 9 Telaangan | KARIMNAGAR 6.Kodimial Thirumalapur 78.8757 18.6525 70.00 15.57 54.43

a

pz

85




541 10 Telaangan | KARIMNAGAR 7.Mallial Tatipalli pz 78.9882 18.6849 70.00 5.83 64.17
542 11 TeIa:ngan KARIMNAGAR 8.Medipalle Mannegudem 78.7525 18.7351 70.00 16.95 53.05
543 12 Telaaangan KARIMNAGAR Medipally pz 78.8133 18.8045 70.00 8.13 61.87
544 13 TeIa:ngan KARIMNAGAR 10.Ramadugu Ramadugu-pz 79.0617 18.5793 42.10 8.89 33.21
545 14 Telaaangan MEDAK 3.Hathnura Chintala 78.2382 17.6542 70.00 24.60 45.4
a cheruvu-pz
546 15 Telaangan MEDAK Hatnoor 78.1632 17.7438 32.10 18.10 14
547 16 TeIa:ngan MEDAK 9.Narsapur Reddypalli 17.7700 78.4500 50.00 30.85
548 17 Telaaangan MEDAK Rajapet 17.8200 78.2600 50.00 30.65
549 18 TeIa:ngan MEDAK 10.Nyalkal Tatipally 77.8047 17.7523 70.00 11.55 0.88
550 19 Telaaangan MEDAK Chalki 77.6732 17.9111 70.00 8.94 61.06
551 20 TeIa:ngan MEDAK 11.Raikode Raikod-pz 77.7453 17.8462 50.80 14.90 35.9
552 21 Telaaangan MEDAK 12.Siddipet Siddipet-pz 78.8583 18.1047 51.00 11.60 39.4
a
553 22 Telaangan NALGONDA 1.Munugode Munugodu-pz 17.0773 79.0837 20.30 10.00 10.3
554 23 TeIa:ngan NIZAMABAD 1.Kamareddy Kamareddy 18.3300 78.3300 30.00 15.72 14.28
555 24 Telaaangan NIZAMABAD 3.Velpoor Mothe 18.7459 78.4153 35.00 27.87
556 25 TeIa:ngan HYDERABAD Amberpet Amberpet 17.3900 78.5100 70.10 8.70 61.4
557 26 Tela:ngan HYDERABAD Khiratabad Erragadda 17.4444 78.4361 70.10 50.00 20.1
558 27 Telaaangan HYDERABAD Khairatabad Erramanzil 17.4194 78.4528 70.10 6.40 63.7
559 28 Tela:ngan HYDERABAD Nampally Shanti Nagar 17.3972 78.4625 70.01 16.70 53.31
560 29 Telaaangan HYDERABAD Bandlaguda Falaknama 17.3306 78.4700 70.01 14.30 55.71
561 30 Telaaangan HYDERABAD Golkonda Langar House 17.3806 78.4222 70.01 34.07 0.44
562 31 Tela:ngan HYDERABAD Asifnagar Gudimalkapur 17.3833 78.4333 70.10 22.00 7.7
563 32 Telaaangan HYDERABAD Tirumalagiri Tirumalagiri 17.4736 78.5125 70.10 5.08 65.02
564 33 Telaaangan HYDERABAD Tirumalagiri Bowenpalley 17.4744 78.4750 70.10 52.00 18.1
565 34 Telaaangan HYDERABAD Himayatnagar Bagh 17.4000 78.5003 70.10 6.19 0.86
a Lingampally
566 35 Telaangan HYDERABAD Musheerabad Musheerabad 17.4239 78.5056 70.10 FLD
567 36 Telaaangan HYDERABAD Nampally Koti 17.3861 78.4861 70.10 7.99 1.77
568 37 Telaaangan HYDERABAD Nampally Nampally 17.3917 78.4750 70.10 16.85 2.95
569 38 Tela:ngan HYDERABAD Bandlaguda Phool BAGH 78.4739 17.3429 72.00 8.43 63.57
a chaman
570 39 Telaangan HYDERABAD Ameerpet Begampet(Bal 78.4520 17.4450 71.00 60.00 11
a kampet)
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571 40 Telaangan HYDERABAD Maredpally West 78.5012 17.4452 71.00 25.28 45.72
a Maredpally
572 41 Telaangan HYDERABAD Ameerpet Begampet- 78.4739 17.4467 99.00 11.38 87.62
a IMD
573 42 Telaangan WARANGAL Bachannapet P.kesavapur- 78.9370 17.8466 70.10 23.87 46.23
a pz
574 43 Telaangan WARANGAL Chennaraopet Gurzala 79.8193 17.9069 30.00 14.00 16
a
575 a4 Telaangan WARANGAL Jangaon Chitakoduru 79.1735 17.7444 70.10 FLD
a
576 45 Telaangan WARANGAL Wardhannapet Kakirallapalli 79.5698 17.8383 70.00 17.49
a
577 46 Telaangan WARANGAL Wardhannapet Inoli pz 79.5528 17.8833 70.00 16.12
a
578 a7 Telaangan WARANGAL Wardhannapet Panthini 79.6041 17.8452 70.00 9.75 60.25
a
579 1 upr Hapur Hapur Hapur 28°43'24" 78°34'1 51.00 16.28 0.46
5
580 2 up Hapur Garh Garh 28°47'09" 78°04'4 40.00 13.71
Mukteshwar Mukteshwar 5"
581 3 uPpr G.B.Nagar Bisarakha Sect-62A 28°31'12" 77°232 50.00 -—-- -0.29
4"
582 4 up G.B.Nagar Jewar Jewar 28°07'25" 77°33'4 50.00 14.10 -0.32
o"
583 5 up J.P.Nagar Amroha Amroha 29°00'00" 78°36'1 54.00 12.44 0.73
2I|
584 6 up J.P.Nagar Dhanaura Dhanaura 28°57'24" | 78°15'5 48.05 11.18 -0.07
6"
585 7 up Lucknow Chinhat Vikasnagar 26°53'40" 54.70 33.53 0.05
586 8 up Sambhal Baniyakhera Chandausi 28°31'00" | 78°47'0 50.00 14.40
Oll
587 9 uPpr Sambhal Sambhal Sambhal 28°35'00" 78°34'1 50.00 16.18 -0.59
gn
588 10 up Shamli Unn Unn 29°35'12" | 77°10'0 51.00 21.76 0.06
o"
589 11 uPp Shamli Unn Kamlapur 29°37'30" 77°08'4 52.03 11.46 2.55
8"
590 12 UpP Muzaffar Baghra Baghra 29°27'50" | 77°34'3 53.00 14.25 0.98
Nagar 0"
591 13 up Muzaffar Charthawal Charthawal 29°33'05" | 77°35'0 59.00 9.33
Nagar 5"
592 14 uPp Baghpat Pilana Pilana 28°57'05" 77°25'0 59.25 25.47 0
5"
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SECTION IX

FORMATS FOR SUBMISSION OF DATA
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The data received at the NIC Cloud /CGWB data centre need to be
archived in a database in required format after required quality checks
and necessary reports be generated (both tabular and graphical) for
dissemination. Also the data archived in the database shall be provided
in required formats as specified by CGWB from time to time on real time

basis for further use.
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SECTION X

DRAWINGS
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1. Specifications of protection box and fencing arrangements to be provided
at the site

o Protection Box
The design of protection boxes finalized by CGWB, CHQ, is being commonly adopted
throughout the country and the design particulars are given.

. Fencing Arrangements
The necessity of fence around the piezometers depends on the position of piezometer
within the secured premises and availability of space for fence. The requirement of
fencing arrangements may be made optional and to be finalized by the Regional office.
However, the bidder may be advised to provide unit rate for running peripheral length
and standard height of 4°.
The fence should be of barbed wire with 6” gap in between two wires and of 4’ height.
The fence should have a suitable gate of non-corrosive metal sheet of 2’ width for
entry. The peripheral length of fence would be decided by the concerned regional
office depending on the availability of space.
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Protection Box (Plate thickness — 4 mm)
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COVER PLATE OF SIZE:
65 CM X 65 CM (with HANDLE and
LOCK).

The cover plate should have minimum 5 CM

extra projection on all sides of box for
safeguarding the box and lock against
rainfall.

The edges of sheet should not be sharp but

should be rounded off.

The thickness of the plate should be made of

4 mm Gl sheet.

53 CM
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BIDDING DATA
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SECTION XI BIDDING DATA

Summary of Works :

(“Supply, Installation, Commissioning of 584 Digital Water Level Recorders( DWLR)
and telemetry, including Protection box, fencing and  security arrangements,
establishment of Data Acquisition system and its maintenance for Real Time Ground
Water Level monitoring” in 13 states namely Andhra Pradesh, Delhi, Gujarat, Haryana, Jharkhand,
Karnataka, Madhya Pradesh, Maharashtra, Punjab, Rajasthan, Tamil Nadu, Telangana and Uttar
Pradesh..

Name and address of the employer- Chairman, Central Ground Water Board, Bhujal Bhawan, NH-1V
Faridabad-121001 (Haryana)

Period of bid validity- 120 Days

Amount of earnest money

Name of | Region Estimated Cost in INR EMD in INR
Package

1 As mentioned in Tender | 8,76,00,000/- 17,52,000/-

Deadline for submission of bids.12.01.2017 1700HTrs.

Venue, time and date of bid opening- Central Ground Water Board, Bhujal Bhawan, Faridabad
(Haryana), 13.01.2017 at 1200HTrs.

Standard form and amount of performance guarantee acceptable to the employer-Section-XIV and 10% of the
Bid Price

Security Deposit : Not applicable

Bill of Quantities (as per standard form)-

The Bill of quantities has been provided in Section-VII (Bill of Quantities). The detailed Bill of
Quantities may be seen in the BOQ section uploaded in the e-tendering system which is an integral
part of this tender document.

Clause 3.1

i) Time allowed for submission of Performance Guarantee
from the date of issue of letter of acceptance. - 15 days

i) Maximum allowable extension beyond the period

provided in i) above- No extension allowed
Clause 4.1

Specifications to be followed

for execution of work — As defined in following sections:
Section-V Scope of work and Technical Specifications
Section-VI11 Bill of Quantities

Clause 4.2 Maximum percentage for quantity of
items of work to be executed beyond
which rates are to be determined in
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accordance with Clauses —4.2.

Deviation Limit
shall apply for building work

Deviation Limit
shall apply for foundation work  Not applicable

Not applicable

Clause 4.3 Competent Authority for deciding
reduced rates Not applicable
Clause 4.4
Defects Liability Period 365 days
Clause 4.6
Requirement of Technical Representative(s) and Recovery Rate
S.No. | Minimum Discipline Designation Minimum Number | Rate at which recovery
Qualification
of (Principal experience shall be made from the
Technical Technical/Tech contractor in the event of
Representativ
e nical not fulfilling provision
representative) of Clause 4.6
Figures | Words
1 Graduate Engineering/|Groundwater [Minimum 3 [Minimum |Rs.2000/- [Rupees Two
Degree in  |Geosciences [Professional [three years jone per day [Thousand
Engineering/ experience per day
Master’s in “Supply,
Degree in installation
Geosciences &
commissioni
ng of
DWLR/Tele
metry” and
similar
works.

Retired Government Officer served at minimum level of Assistant Engineer or equivalent
with Diploma qualification will be treated at par with Graduate Engineers.
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Clause 8.1

Number of days from the date of issue of
letter of acceptance for reckoning date
of start 15 days

Time allowed for execution of work

45 days for supply & installation
of Digital Ground Water Level
Recorders (DWLR) without
Electrical Conductivity sensor
from the date of award of
contract.

Authority to give fair and reasonable
extension of time for completion of work

S.N. | Authority Extensi
on of
time

1 Regional Director, | 30 days

CGWB

2 Member, CGWB 60 days

3 Chairman, CGWB | 90 days

4 Secretary, 120
MoWR, RD&GR days

Clause 8.2 Competent authority for fixing compensation Chairman CGWB
Clause 9.1 Dispute resolution board shall consists of following members
i) The concerned Member, CGWB under whose
jurisdiction the work is being executed
ii) The FAO, CGWB
iii) The Regional Director, CGWB where work is being
executed
Clause 9.2 Appointing auth(;rity for Arbitrator Chairman, CGWB
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FORMATS FOR QUALIFICATION
INFORMATION
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SECTION XIlI

FORMATS FOR QUALIFICATION INFORMATION

1 The information to be filled in by the Bidder in the following pages will be used to ascertain
responsiveness of the bidder as per eligibility criteria provided for in Clause 2 of the Instructions to
Bidders. This information will not be incorporated in the Contract.

1.1 For Individual Bidders

(Refer Clause 2.2 of ITB)
Constitution or legal status of Bidder:
[Attach copy]

Place of registration:
[Attach copy of Registration Certificate]

Principal place of business:
Power of attorney of signatory of Bid:
[Attach copy]

2 Annual turnover for last three financial years
(Refer Clause 2.3 of ITB)

Financial Turnover (INR)
Year

2012-13

2013-14

2014-15

3 (@) Details of similar works successfully completed during last seven years
(Refer Clause 2.4 of ITB)

Financial S. Employer Acceptance Description Date of Value of
Year No. of Tender/ of Work Completion Contract
Notice of
Award/
Contract
Details
2009-10
2010-11
2011-12
2012-13
2013-14
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2014-15

2015-16

(b) Detail for proof of payment in case of work executed for private/Government clients:

S.N. Name of client Details of payment
viz.cheque, RTGS
etc. Amount with
date

Details of “Supply, installation & commissioning of DWLR/Telemetry” by the bidder during last
Seven years
(Refer Clause 2.5 & 2.6 of ITB)

Format for 2.5

S. No. Details of location in India Installation Depth No. of DWLR with
Telemetry

Format for 2.6 (a)

S.No | Type of | Technical Specifications as | Technical Compatibility  with
. Brochure | mentioned in Section V | Specifications | the specifications
Scope of Works and | offered by the| mentioned in Section
Technical Specifications Bidder V Scope of Works
and Technical
Specifications

YES OR NO
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Format for 2.6 (b)

I/We

here by undertake to demonstrate the
solution offered to the members of Technical committee if requested, by installing the solution
offered at a place identified by CGWB for a period of 1 month or as decided appropriate by the
technical committee constituted by Government for evaluation at our cost.

Signature

Format for 2.6 (c)

S.No.

Type of Certificate

Issuing Authority with Date

Format for 2.6 (d)

S.No

Name,
address  of
office  with
contact no.

Contact Person

Email ID

Phone no.

Note: The final decision in respect of above shall be of CGWB and shall be binding to the bidders.

5 In case of a consortium, attach certified copy of the agreement between various partners identifying the
parts and components of the system for which the concerned partner is responsible for execution.
Furnish the information as required under Clause 1 to 4 above for each partner individually.
(Refer Clause 2.2 of ITB)

6 Please provide a complete plan of operation for executing the work of packages bid for in the timeframe
prescribed for completion of work, including information about availability of resources (owned/ hired/
leased/ to be procured).

7. Checklist for EMD

S.N. Name of EMD Form of EMD Amount of Date of EMD Expiry

item in INR (Account Payee EMD (Amount | issue of Date (EMD

Demand Draft/Fixed | shouldn’t be EMD shall be valid
Deposit less than the for a period of

Receipt/Banker’s amount (120 + 60) =
Cheque/Bank mentioned in 180 days from

Guarantee) Col.3 the last date

of submission

of bid*
1 2 3 4 5 6 7

*In case last date of submission of bid has been extended, 180 days shall be counted from
extended date.
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SECTION XIll

BANK GUARANTEE FORM FOR EMD
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SECTION XIlII

BANK GUARANTEE FORM FOR EMD

To

The President of India
Acting through
Drawing & Disbursing Officer, Central Ground Water Board, Faridabad

WHEREAS {Name and Address of Tenderer} (hereinafter called “the tenderer”) has
submitted its quotation (hereinafter called the “tender”) dated {} for supply of {Short
Description of Goods and Services} against the Tendering authority’s tender inquiry No. {}
dated {}

Know all persons by these presents that we {Name of Bank} (hereinafter called the “Bank”)
having our registered office at {Address of Bank} are bound unto {Name of Tendering
authority} (hereinafter called the “Tendering authority”) in the sum of {Amount} for which
payment will and truly to be made to the said Tendering authority, the Bank binds itself, its
successors and assigns by these presents.

Sealed with the Common Seal of the said Bank this {Specify Day} day of {Specify Month and
Year}.

The conditions of this obligation are:

(a) If the Tenderer withdraws or amends, impairs or derogates from the tender in any
respect within the period of validity of this tender.

(b) If the Tenderer having been notified of the acceptance of his tender by the Tendering
authority during the period of its validity:

0] fails or refuses to furnish the performance security for the due performance of
the contract.
(ii) fails or refuses to accept/execute the contract.

We undertake to pay the Tendering authority up to the above amount upon receipt of its
first written demand, without the Tendering authority having to substantiate its demand,
provided that in its demand the Tendering authority will note that the amount claimed by it
is due to it owing to the occurrence of one or both the two conditions, specifying the
occurred condition(s).

This guarantee will remain in force for a period of 60 (sixty) days after the period of tender
validity and any demand in respect thereof should reach the Bank not later than the above
date.

{Signature of the Authorised Officer of the Bank}

{Name and Designation of the Officer}
{Seal, Name & Address of the Branch of the Bank}
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SECTION XIV

BANK GUARANTEE FORM FOR PERFORMANCE SECURITY

To

The President of India

Acting through

Drawing & Disbursing Officer, Central Ground Water Board, Faridabad

WHEREAS {Name and Address of Supplier} (hereinafter called “the supplier”) has
undertaken, in pursuance of Contract No {} dated {} to supply {Short Description of Goods
and Services} (herein after called “the contract”).

AND WHEREAS it has been stipulated by you in the said contract that the supplier shall
furnish you with a bank guarantee by a scheduled commercial bank recognised by you for
the sum specified therein as security for compliance with its obligations in accordance with
the contract;

AND WHEREAS we have agreed to give the supplier such a bank guarantee;

NOW THEREFORE we hereby affirm that we are guarantors and responsible to you, on
behalf of the supplier, up to a total of {amount of the guarantee in words and figures}, and
we undertake to pay you, upon your first written demand declaring the supplier to be in
default under the contract and without cavil or argument, any sum or sums within the
limits of {amount of the guarantee }, as aforesaid, without your needing to prove or to
show grounds or reasons for your demand or the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the supplier before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
contract to be performed thereunder or of any of the contract documents which may be
made between you and the supplier shall in any way release us from any liability under this
guarantee and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid up to and including the {Specify Day} day of {Specify Month
and Year}.

{Signature of the Authorised Officer of the Bank}

{Name and Designation of the Officer}
{Seal, Name & Address of the Branch of the Bank}
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SECTION XV

TENDER ACCEPTANCE LETTER

From
{Name and Address of Tenderer} Date

To

The Chairman

Central Ground Water Board
‘Bhujal Bhawan’

NH -1V

Faridabad - 121001

Subject: “Supply, Installation, Commissioning of 584 Digital Water Level Recorders( DWLR) and telemetry, including Protection
box, fencing and security arrangements, establishment of Data Acquisition system and its maintenance for Real Time Ground
Water Level monitoring” in 13 states namely Andhra Pradesh, Delhi, Gujarat, Haryana, Jharkhand, Karnataka, Madhya Pradesh,
Maharashtra, Punjab, Rajasthan, Tamil Nadu, Telangana and Uttar Pradesh.

Reference: Your Tender Enquiry Document No.{Number} dated {Date}

Dear sir,

1. I/ We have downloaded/ obtained the tender document(s) for the above mentioned ‘Goods/Work’ from
http://cgwb.gov.in or the Central Public Procurement portal of Government of India
http://eprocure.gov.in/eprocure/app as per your advertisement, given in the above mentioned websites.

2. I/ We hereby certify that I/ we have read the entire terms and conditions of the tender documents from Page No.

to {including all documents like annexure(s), schedule(s), etcetera}, which form part of the contract
agreement and I/ we shall abide by the terms/ conditions/ clauses contained therein.

3.  The corrigendum(s) issued from time to time by your department/ organization too has also been taken into
consideration, while submitting this acceptance letter.

4, I/ We hereby unconditionally accept the tender conditions of above mentioned tender document(s)/ corrigendum(s) in its
totality / entirety.

5. 1/ We hereby declare that our firm have never been under a declaration of non-ineligibility for corrupt and fraudulent
practices issued by any Court or Government Department or Public Sector Undertaking and not blacklisted for non-
compliance of any contract by any Government Department or Public Sector Undertaking.

6. | / We certify that all information furnished by us is true and correct and in the event that the information is found to be
untrue/ incorrect or found violated, then your department/ organization shall, without giving any notice or reason
thereof, summarily reject the bid or terminate the contract, without prejudice to any other rights or remedy including the

forfeiture of the earnest money deposited by us.

Yours faithfully,

(Signature of the Tenderer, with Official Seal)
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SECTION XVI

INSTRUCTIONS FOR ONLINE SUBMISSION OF BIDS

The bidders are required to submit soft copies of their bids electronically on the CPP Portal,

using valid Digital Signature Certificates. The instructions given below are meant to assist the

bidders in registering on the CPP Portal, prepare their bids in accordance with the

requirements and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:

https://eprocure.gov.in/eprocure/app.

REGISTRATION

1)

2)

3)

4)

5)

6)

Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link

“Online bidder Enrollment” on the CPP Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of
the registration process. These would be used for any communication from the CPP
Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class Il or Class Il Certificates with signing key usage) issued by any Certifying
Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), with their
profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to
misuse.

Bidder then logs in to the site through the secured log-in by entering their user ID /
password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

2)

3)

There are various search options built in the CPP Portal, to facilitate bidders to search
active tenders by several parameters. These parameters could include Tender ID,
Organization Name, Location, Date, Value, etc. There is also an option of advanced
search for tenders, wherein the bidders may combine a number of search parameters
such as Organization Name, Form of Contract, Location, Date, Other keywords etc. to
search for a tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may download
the required documents / tender schedules. These tenders can be moved to the
respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate the bidders
through SMS / e-mail in case there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case
they want to obtain any clarification / help from the Helpdesk.
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PREPARATION OF BIDS

1)

2)

3)

4)

Bidder should take into account any corrigendum published on the tender document
before submitting their bids.

Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note the
number of covers in which the bid documents have to be submitted, the number of
documents - including the names and content of each of the document that need to be
submitted. Any deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in
the tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/IPG
formats. Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents
which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has
been provided to the bidders. Bidders can use “My Space” or “Other Important
Documents” area available to them to upload such documents. These documents may be
directly submitted from the “My Space” area while submitting a bid, and need not be
uploaded again and again. This will lead to a reduction in the time required for bid
submission process.

SUBMISSION OF BIDS

1)

2)

3)

4)

5)

Bidder should log into the site well in advance for bid submission so that they can upload
the bid in time i.e. on or before the bid submission time. Bidder will be responsible for
any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

Bidder has to select the payment option as “offline” to pay the tender fee / EMD as
applicable and enter details of the instrument.

Bidder should prepare the EMD as per the instructions specified in the tender document.
The original should be posted/couriered /given in person to the concerned official, latest
by the last date of bid submission or as specified in the tender documents. The details of
the DD/any other accepted instrument, physically sent, should tally with the details
available in the scanned copy and the data entered during bid submission time.
Otherwise the uploaded bid will be rejected.

Bidders are requested to note that they should necessarily submit their financial bids in
the format provided and no other format is acceptable. If the price bid has been given as
a standard BoQ format with the tender document, then the same is to be downloaded
and to be filled by all the bidders. Bidders are required to download the BoQ file, open it
and complete the white colored (unprotected) cells with their respective financial quotes
and other details (such as name of the bidder). No other cells should be changed. Once
the details have been completed, the bidder should save it and submit it online, without
changing the filename. If the BoQ file is found to be modified by the bidder, the bid will
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6)

7)

7)

8)

9)

be rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered cannot be
viewed by unauthorized persons until the time of bid opening. The confidentiality of the
bids is maintained using the secured Socket Layer 128 bit encryption technology. Data
storage encryption of sensitive fields is done. Any bid document that is uploaded to the
server is subjected to symmetric encryption using a system generated symmetric key.
Further this key is subjected to asymmetric encryption using buyers/bid opener’s public
keys. Overall, the uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message and a
bid summary will be displayed with the bid no. and the date and time of submission of
the bid with all other relevant details.

The bid summary has to be printed and kept as an acknowledgement of the submission of
the bid. This acknowledgement may be used as an entry pass for any bid opening
meetings.

ASSISTANCE TO BIDDERS

1)

2)

Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority or the relevant contact
person indicated in the tender.

Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number
for the helpdesk is Toll Free No. 1800 3070 2232 and Mobile Nos 91 7878007972 and 91
7878007973.

% % %k ok
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SECTION XVII

SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done safely
from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder
and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall be
provided on the ladder and the ladder shall be given an inclination not steeper than ¥ to 1(¥4
horizontal and 1 vertical.)

Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside and
ends there of with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90 cm. (3ft.)

Safe means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the
width between side rails in rung ladder shall in no case be less than 29 cm. (11%2") for ladder upto
and including 3 m. (10 ft.) in length. For longer ladders, this width should be increased at least /4" for
each additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept.
Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on
any of the sites or work shall be so stacked or placed as to cause danger or inconvenience to any
person or the public. The contractor shall provide all necessary fencing and lights to protect the
public from accident and shall be bound to bear the expenses of defence of every suit, action or other
proceedings at law that may be brought by any person for injury sustained owing to neglect of the
above precautions and to pay any damages and cost which may be awarded in any such suit, action or
proceedings to any such person or which may, with the consent of the contractor, be paid to
compensate any claim by any such person.

Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be supplied
with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof Ladder shall extend from
bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. The side of the trenches
which are

1.5 m. (5ft.) or more in depth shall be stepped back to give suitable slope or securely held by timber
bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be placed
within

1.5 m. (5ft.) of the edges of the trench or half of the depth of the trench whichever is more.
Cutting shall be done from top to bottom. Under no circumstances undermining or undercutting
shall be done.

Demolition - Before any demolition work is commenced and also during the progress of the
work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected
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i) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

i) All practical steps shall be taken to prevent danger to persons employed from risk of
fire or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Employer should be
kept available for the use of the person employed on the site and maintained in a condition
suitable for immediate use, and the contractor should take adequate steps to ensure proper use
of equipment by those concerned:- The following safety equipment shall invariably be
provided.

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any material which
is injurious to the eyes, shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eye-shields.

Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in active use, the contractors
shall ensure that the manhole covers are opened and ventilated at least for an hour before the
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned off
with suitable railing and provided with warning signals or boards to prevent accident to the
public. In addition, the contractor shall ensure that the following safety measure are adhered to

a) Entry for workers into the line shall not be allowed except under supervision of the JE or
any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

C) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their
presence.

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with Oxygen
kit.

e) Safety belt with rope should be provided to the workers. While working inside the

manholes such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

0) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Employer may decide the time up to which a worker may
be allowed to work continuously inside the manhole.

]) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 metres away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
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10.

11.

m)

n)

P)

inflammable gas that might be present.

The workers engaged for cleaning the manholes/sewers should be properly trained before
allowing to work in the manhole.

The workers shall be provided with Gumboots or non sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but
the decision of the Employer regarding the steps to be taken in this regard in an
individual case will be final.

vi) The Contractor shall not employ men and women below the age of 18 years on the work

of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken:-

a) No paint containing lead or lead products shall be used except in the form of paste
or ready made paint.

b) Suitable face masks should be supplied for use by the workers when paint is
applied in the form of spray or a surface having lead paint is dry rubbed and
scraped.

c) Overalls shall be supplied by the contractors to the workmen and adequate
facilities shall be provided to enable the working painters to wash during and on
the cessation of work.

The Contractor shall not employ women and men below the age of 18 on the work of painting
with product containing lead in any form. wherever men above the age of 18 are employed on
the work of lead painting, the following principles must be observed for such use :

(i)

i)

i)

iv)

v)

vi)

vii)

viii)

iX)

White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.

Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

Overall shall be worn by working painters during the whole of working period.

Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.

Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by the Employer.

The Employer may require, when necessary medical examination of workers.

Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary equipments
should be provided and kept ready for use and all necessary steps taken for prompt rescue of
any person in danger and adequate provision, should be made for prompt first aid treatment of
all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall
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12.

13.

14.

15.

conform to the following standards or conditions :-

i) (@ These shall be of good mechanical construction, sound materials and adequate
strength and
free from patent defects and shall be kept repaired and in good working order.
(b)  Every rope used in hoisting or lowering materials or as a means of suspension
shall be of durable quality and adequate strength, and free from patent defects.

i) Every crane driver or hoisting appliance operator, shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be ascertained
by adequate means. Every hoisting machine and all gear referred to above shall be plainly
marked with the safe working load. In case of a hoisting machine having a variable safe
working load each safe working load and the condition under which it is applicable shall be
clearly indicated. No part of any machine or any gear referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose of testing.

iv)  In case of departmental machines, the safe working load shall be notified by the
Electrical Employer. As regards contractor’s machines the contractors shall notify the
safe working load of the machine to the Employer whenever he brings any machinery to
site of work and get it verified by the Electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations which
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as
may be necessary should be provided. The worker should not wear any rings, watches and carry
keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety
code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Employer of the department or their representatives.

1. Notwithstanding the above clauses from (1) to (15) there is nothing in these to
exempt the contractor from the operations of any other Act or Rule in force in
the Republic of
India.
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WP (C) 36/2009

ITEM NO.11 COURT NO.1 SECTION PIL

SUPREME COURT O F INDTIA
RECORD OF PROCEEDINGS

WRIT PETITION (CIVIL) NO(s). 36 OF 2009

IN RE: MEASURES FOR PREVENTION OF FATAL
ACCIDENTS OF SMALL CHILDREN DUE TO THEIR
FALLING INTO ABANDONED BORE WELLS AND TUBE WELLS
Petitioner (s)

VERSUS

UNION OF INDIA & ORS. Respondent (s)
(With office report)
Date: 11/02/2010 This Petition was called on for hearing today.

CORAM
HON'BLE THE CHIEF JUSTICE
HON'BLE DR. JUSTICE B.S. CHAUHAN
HON'BLE MR. JUSTICE C.K. PRASAD

Mr. Paramjit Singh Patwalia, Sr. Adv.
(A.C.)

For Petitioner(s)

For Respondent (s) Ms. Indira JaiSing, ASG
Mr. Ashok Bhan, Adv.
Ms. Sadhna Sandhu, Adv.
Mr. C.K. Sharma, Adv.
Mr. D.S. Mahra, Adv.

For State of Haryana Mr. Manjit Singh, AAG for Haryana
Mr. Kamal Mohan Gupta, Adv.
Ms.Reeta Chaudhary, Adv.
Mr. Gaurav Teotia,Adv.

For State of Punijab Mrs. Jayshree Anand, AAG for Punjab
Mr. K.K. Mahalik, Adv.
Mrs. Noor Jahan, Adv.
Mr. Kuldip Singh, Adv.

For State of Raj. Dr. Manish Singhvi, AAG for Rajasthan
Mr. Devanshu Kumar Devesh, Adv.
Mr. Milind Kumar, Adv.
Mr. T. Harish Kumar, Adv.
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For State of U.P. Mr. Shail Kumar Dwivedi, AAG for U.P.
Mr. Manoj Kr. Dwivedi, adv.
Ms. Vandana Mishra, Adv.
Mr. Ashutosh Kr. Sharma, Adv.
Mr. Gunnam Venkateswara Rao, Adv.

For State of T.N. Ms. Promila, adv.
Mr. S. Thananjayan, Adv.

UPON hearing counsel the Court made the following O R D E R

Certain safety measures/guidelines have been given in the signed order
which are to be observed by all the States. The guidelines given in the
signed order Shall be given wide ©publicity through the national
television channels. A copy of this order be sent to the Chief
Secretaries of all the States/Union Territories who shall forward the

same to the District Collectors of all Districts of their respective
State.

For further directions post this matter after 12 weeks.
Ajay Kr. Jain) (Veera Verma)

Court Master Court Master

(Signed order is placed on the file)

118



IN THE SUPREME COURT OF INDIA
CIVIL ORIGINAL JURISDICTION

WRIT PETITION (C)NO.36 OF 2009

In Re: Measures for Prevention e Petitioner
of Fatal Accidents of Small

Children Due to Their Falling

Into Abandoned Bore Wells and

Tube Wells

Versus
Union of India & Ors. Cee Respondents

ORDER

Heard the learned Amicus Curiae and the learned Addl. Solicitor
General appearing for the Union of India.

It has been brought to the notice of this Court that in a number of
cases children had been trapped and fallen into bore wells and tube
wells or abandoned wells. These reports have been coming from various
States. Accordingly, we took suo motu initiative and issued notice to
the wvarious States to take immediate measures to prevent such kind of
incidents.

The Union of India has filed its counter affidavit giving certain
guidelines to be followed by the States.

We have perused the affidavit and the guidelines suggested by the Union
of India.

Having regard to the number of incidents that have taken place during
the recent past and immediate need for preventing such incidents in
future, we direct that the following safety measures/guidelines are to
be observed by all the States :-

(i)"The owner of the land/premises, before taking any steps for
constructing bore well/ tube well must inform in writing at least 15
days in advance to the concerned authorities in the area, i.e., District
Collector/ District Magistrate/Sarpanch of the Gram Panchayat/ concerned
officers of the Department of Ground Water/ Public Health/ Municipal
Corporation, as the case may be, about the construction of bore
well/tube well.

(ii)Registration of all the drilling agencies,viz., Govt./Semi
Govt./Private etc. should be mandatory with the district

administration.

(iii)Erection of signboard at the time of construction near the well
with the following details :-
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(a)Complete address of the drilling agency at the
time of construction/ rehabilitation of well.
(b) Complete address of the user agency/ owner of
the well.

(iv)Erection of barbed wire fencing or any other suitable barrier
around the well during construction.

(v)Construction of cement/concrete platform measuring 0.50 x 0.50x 0.60
meter (0.30 meter above ground level and 0.30 meter below ground level)
around the well casing.

(vi)Capping of well assembly by welding steel plate or by providing a
strong cap to be fixed to the casing pipe with bolts & nuts.

(vii)In case of pump repair, the tube well should not be left
uncovered.

(viii)Filling of mud pits and channels after completion of works.

(ix)Filling up abandoned borewells by clay/sand /boulders/pebbles/drill
cuttings etc. from bottom to ground level.

(x)On completion of the drilling operations at a particular location,
the ground conditions are to be restored as before the start of
drilling.

(xi)District Collector should be empowered to verify that the above
guidelines are being followed and proper monitoring check about the
status of Dboreholes/tubewells are being taken care through the
concerned State/Central Government agencies.

(xii)District/Block/Village wise status of bore wells/tubewells drilled
viz. No. of wells in use, No.of abandoned bore wells/tube wells found
open, No. of abandoned borewells/tubewells properly filled up to ground
level and balance number of abandoned borewells/tubewells to be filled
up to ground level is to be maintained at District Level.

In rural areas, the monitoring of the above is to be done through
Village Sarpanch and the Executive from the Agriculture Department.

In case of urban areas, the monitoring of the above is to be done
through Junior Engineer and the Executive from the concerned Department
of Ground Water/Public Health/ Municipal Corporation etc.

(x111)If a borewell/tubewell is ‘Abandoned' at any stage, a certificate
from the concerned department of Ground Water/Public health/Municipal
Corporation/Private contractor etc. must be obtained by the aforesaid
agencies that the 'Abandoned' borewell/tubewell is properly filled upto
the ground level. Random inspection of the abandoned wells is also to be
done by the Executive of the concern agency/department. Information on
all such data on the above are to Dbe maintained in the District
Collector/ Block Development Office of the State.

The guidelines abovementioned shall be given wide publicity through the
national television channels. A copy of this order be sent to the Chief
Secretaries of all the States/Union Territories who shall forward the
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same to the District Collectors of all Districts of their respective
State.

For further directions post this matter after 12 weeks.

(C.K. PRASAD)
NEW DELHI;
FEBRUARY 11, 2010
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SECTION XVIII

MODEL RULES FOR THE PROTECTION OF HEALTH AND
SANITARY ARRANGEMENTS FOR WORKERS

APPLICATION

These rules shall apply to all buildings and construction works in which twenty or more workers are
ordinarily employed or are proposed to be employed in any day during the period during which the
contract work is in progress.

DEFINITION
Work place means a place where twenty or more workers are ordinarily employed in connection with
construction work on any day during the period during which the contract work is in progress.

FIRST-AID FACILITIES

i) At every work place there shall be provided and maintained, so as to be easily accessible during
working hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part
thereof ordinarily employed.

ii)  The first-aid box shall be distinctly marked with a red cross on white back ground and shall
contain the following equipment:-

a) For work places in which the number of contract labour employed does not exceed
50-Each first-aid box shall contain the following equipments :-
6 small sterilized dressings.
3 medium size sterilized dressings.
3 large size sterilized dressings.

1

2

3

4. 3 large sterilized burn dressings.

5 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.
6

1 (30 ml.) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

~

1 snakebite lancet.
8. 1 (30 gms.) bottle of potassium permanganate crystals.
9. 1 pair scissors.

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice
Service and Labour Institutes, Government of India.

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
12.  Ointment for burns.
13. A bottle of suitable surgical antiseptic solution.

b) For work places in which the number of contract labour exceed
50. Each first-aid box shall contain the following equipments.
1. 12 small sterilized dressings.

2 6 medium size sterilized dressings.
3. 6 large size sterilized dressings.
4

(15 gms.) packets sterilized cotton wool.
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i)

iv)

vi)

vii)

viii)

5. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine.

6. 1 (60 ml.) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

7. 1 roll of adhesive plaster.

8. 1 snake bite lancet.

9. 1 (30 gms.) bottle of potassium permanganate crystals.
10. 1 pair scissors.

11. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institutes /Government of India.

12. A bottle containing 100 tablets (each of 5 gms.) of aspirin.

13.  Ointment for burns.

14.  Ahbottle of suitable surgical antiseptic solution.
Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.
Nothing except the prescribed contents shall be kept in the First-aid box.
The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.

A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the
work places where the number of contract labour employed is 150 or more.

In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

Where work places are situated in places which are not towns or cities, a suitable motor transport
shall be kept readily available to carry injured person or person suddenly taken ill to the nearest
hospital.

DRINKING WATER

i)

In every work place, there shall be provided and maintained at suitable places, easily accessible
to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an Intermittent public water supply, each work place shall
be provided with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain
or other source of pollution. Where water has to be drawn from an existing well which is within
such proximity of latrine, drain or any other source of pollution, the well shall be properly
chlorinated before water is drawn form it for drinking. All such wells shall be entirely closed in
and be provided with a trap door which shall be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

WASHING FACILITIES

i)

i)

i)

In every work place adequate and suitable facilities for washing shall be provided and maintained
for the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition.

LATRINES AND URINALS

i)

Latrines shall be provided in every work place on the following scale namely :-

a)Where female are employed there shall be at least one latrine for every 25 females.
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v)

vi)

vii)

viii)

(ix)

b) Where males are employed, there shall be at least one latrine for every 25 males.

Provided that where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be up to the first 100, and one for
every 50 thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a
proper door and fastenings.

Construction of latrines : The inside walls shall be constructed of masonry or some suitable heat-
resisting nonabsorbent materials and shall be cement washed inside and outside at least once a
year, Latrines shall not be of a standard lower than borehole system.

a) Where workers of both sexes are employed, there shall be displayed outside each block of
latrine and urinal, a notice in the language understood by the majority of the workers “For
Men only” or “For Women Only” as the case may be.

b) The notice shall also bear the figure of a man or of a woman, as the case may be.

There shall be at least one urinal for male workers up to 50 and one for female workers up to
fifty employed at a time, provided that where the number of male or female workmen, as the case
may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females up
to the first 500 and one for every 100 or part thereafter.

a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and
sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or
near the latrines and urinals.

Disposal of excreta :- Unless otherwise arranged for by the local sanitary authority, arrangements
for proper disposal of excreta by incineration at the work place shall be made by means of a
suitable incinerator. Alternately excreta may be disposed of by putting a layer of night soil at the
bottom of a pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste or
refuse and then covering it with a layer of earth for a fortnight (when it will turn to manure).

The contractor shall at his own expense, carry out all instructions issued to him by the Employer
to effect proper disposal of night soil and other conservancy work in respect of the contractor’s
workmen or employees on the site. The contractor shall be responsible for payment of any
charges which may be levied by Municipal or Cantonment Authority for execution of such on his
behalf.

PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other two
for rest separately for the use of men and women labour. The height of each shelter shall not be less
than 3 metres (10 ft.) from the floor level to the lowest part of the roof. These shall be kept clean and
the space provided shall be on the basis of 0.6 sg.m. (6 sft) per head.

Provided that the Employer may permit subject to his satisfaction, a portion of the building under
construction or other alternative accommodation to be used for the purpose.

CRECHES

i) At every work place, at which 20 or more women worker are ordinarily employed, there shall be
provided two rooms of reasonable dimensions for the use of their children under the age of six
years. One room shall be used as a play room for the children and the other as their bedroom.

ii)  The rooms shall be provided with suitable and sufficient openings for light and ventilation. There
shall be adequate provision of sweepers to keep the places clean.

iii)  The contractor shall supply adequate number of toys and games in the play room and sufficient
number of cots and beddings in the bed room.

iv)  The contractor shall provide one ayaa to look after the children in the creche when the number of

women workers does not exceed 50 and two when the number of women workers exceed 50.
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v)  The use of the rooms earmarked as creches shall be restricted to children, their attendants and
mothers of the children.
CANTEENS
i) In every work place where the work regarding the employment of contract labour is likely to
continue for six months and where in contract labour numbering one hundred or more are
ordinarily employed, an adequate canteen shall be provided by the contractor for the use of such
contract labour.
ii)  The canteen shall be maintained by the contractor in an efficient manner.
iii)  The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing places
separately for workers and utensils.
iv)  The canteen shall be sufficiently lighted at all times when any person has access to it.
v)  The floor shall be made of smooth and impervious materials and inside walls shall be lime-
washed or colour washed at least once in each year.
Provided that the inside walls of the kitchen shall be lime-washed every four months.
vi)  The premises of the canteen shall be maintained in a clean and sanitary condition.
vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.
viii)  Suitable arrangements shall be made for the collection and disposal of garbage.
iX)  The dining hall shall accommodate at a time 30 per cent of the contract labour working at a time.
X)  The floor area of the dining hall, excluding the area occupied by the service counter and any
furniture except tables and chairs shall not be less than one square meter (10 sft) per diner to be
accommodated as prescribed in sub-Rule 9.
xi)  a) A portion of the dining hall and service counter shall be partitioned off and reserved for
women workers in proportion to their number.
b) Washing places for women shall be separate and screened to secure privacy.
xii)  Sufficient tables stools, chair or benches shall be available for the number of diners to be
accommodated as prescribed in sub-Rule 9.
xiii) a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and
any other equipments necessary for the efficient running of the canteen.
2. The furniture utensils and other equipment shall be maintained in a clean and
hygienic condition.
b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and
maintained.
2. A service counter, if provided, shall have top of smooth and impervious material.
3. Suitable facilities including an adequate supply of hot water shall be provided for
the cleaning of utensils and equipments.
xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the normal
habits of the contract labour.
xv)  The charges for food stuffs, beverages and any other items served in the canteen shall be based
on ‘No profit, No loss’ and shall be conspicuously displayed in the canteen.
xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the

following items shall not be taken into consideration as expenditure namely:-
a) The rent of land and building.
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10.

11.

12.

b)
c)

d)
e)

The depreciation and maintenance charges for the building and equipments provided for
the canteen.

The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

The water charges and other charges incurred for lighting and ventilation.

The interest and amounts spent on the provision and maintenance of equipments provided
for the canteen.

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered
accountants and auditors.

ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the
Employer including the filling up of any borrow pits which may have been dug by him.

The above rules shall be incorporated in the contracts and in notices inviting tenders and shall from an
integral part of the contracts.

AMENDMENTS
Government may, from time to time, add to or amend these rules and issue directions - it may consider
necessary for the purpose of removing any difficulty which may arise in the administration thereof.
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CONTRACTOR’S LABOUR REGULATIONS
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SECTION XIX

CONTRACTOR'’S LABOUR REGULATIONS

SHORT TITLE

These regulations may be called Contractors Labour Regulations.
DEFINITIONS

i)

i)

i)

iv)

Workman means any person employed by contractor directly or indirectly through a
subcontractor to do any skilled, semiskilled or unskilled manual, supervisory, technical or
clerical work for hire or reward, whether the terms of employment are expressed or implied but
does not include any person :-

a) Who is employed mainly in a managerial or administrative capacity : or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature : or

C) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is to be carried out either
in the home of the out worker or in some other premises, not being premises under the
control and management of the principal employer.

No person below the age of 14 years shall be employed to act as a workman.

Fair Wages means wages whether for time or piece work fixed and notified under the provisions
of the Minimum Wages Act from time to time.

Contractors shall include every person who undertakes to produce a given result other than a
mere supply of goods or articles of manufacture through contract labour or who supplies contract
labour for any work and includes a subcontractor.

Wages shall have the same meaning as defined in the Payment of Wages Act.

i) Normally working hours of an adult employee should not exceed 9 hours a day. The working day

i)

i)

shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12
hours on any day.

When an adult worker is made to work for more than 9 hours on any day or for more than 48
hours in any week, he shall be paid over time for the extra hours put in by him at double the
ordinary rate of wages.

a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with
the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time
irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Government under the Minimum Wages
Act are not inclusive of the wages for the weekly day of rest, the worker shall be entitled
to rest day wages at the rate applicable to the next preceding day, provided he has worked
under the same contractor for a continuous period of not less than 6 days.

C) Where a contractor is permitted by the Employer to allow a worker to work on a normal
weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the
five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtime rate.
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DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly maintain and
continue to display and correctly maintain in a clear and legible condition in conspicuous places on the
work, notices in English and in the local Indian languages spoken by the majority of the workers giving
the minimum rates of wages fixed under Minimum Wages Act, the actual wages being paid, the hours
of work for which such wage are earned, wages periods, dates of payments of wages and other relevant
information..

PAYMENT OF WAGES
i) The contractor shall fix wage periods in respect of which wages shall be payable.

i) No wage period shall exceed one month.

iii)  The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage period
in respect of which the wages are payable.

iv)  Where the employment of any worker is terminated by or on behalf of the contractor the wages
earned by him shall be paid before the expiry of the second working day from the date on which
his employment is terminated.

v)  All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working day.

vi)  Wages due to every worker shall be paid to him direct or to other person authorized by him in
this behalf.

vii)  All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act 1956.

iX) A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Employer under
acknowledgment.

X) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the
Engineer or any other authorized representative of the Employer who will be required to be
present at the place and time of disbursement of wages by the contractor to workmen.

xi)  The contractor shall obtain from the Junior Engineer or any other authorized representative of the
Employer as the case may be, a certificate under his signature at the end of the entries in the
“Register of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:-

“Certified that the amount shown in column No..................... has been paid to the workman
concerned in my presence on .................. Y SRR
FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES
(i)  The wages of a worker shall be paid to him without any deduction of any kind except the
following :-
(@)  Fines
(b)  Deductions for absence from duty i.e. from the place or the places where by the terms of

his employment he is required to work. The amount of deduction shall be in proportion to
the period for which he was absent.

(c)  Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account,
where such damage or loss is directly attributable to his neglect or default.

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances
granted shall be entered in a register.

(e)  Any other deduction which the Central Government may from time to time allow.
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(i)

(iii)

(iv)

v)

(vi)

No fines should be imposed on any worker save in respect of such acts and omissions on his part
as have been approved of by the Chief Labour Commissioner.

Note :- An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-I

No fine shall be imposed on a worker and no deduction for damage or loss shall be made from
his wages until the worker has been given an opportunity of showing cause against such fines or
deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect of
that wage period.

No fine imposed on any worker shall be recovered from him by instalment, or after the expiry of
sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect of
which it was imposed.

LABOUR RECORDS

(i)

(i)

(iii)

(iv)

v)

vi)

vii)

The contractor shall maintain a Register of persons employed on work on contract in Form XI1I
of the CL (R&A) Central Rules 1971

The contractor shall maintain a Muster Roll register in respect of all workmen employed by him
on the work under Contract in Form XVI of the CL (R&A) Rules 1971 .

The contractor shall maintain a Wage Register in respect of all workmen employed by him on
the work under contract in Form XVII of the CL (R&A) Rules 1971

Register of accident - The contractor shall maintain a register of accidents in such form as may
be convenient at the work place but the same shall include the following particulars:

a) Full particulars of the labourers who met with accident.

b) Rate of Wages.

c) Sex

d) Age

e) Nature of accident and cause of accident.

f) Time and date of accident.

0) Date and time when admitted in Hospital.

h) Date of discharge from the Hospital.

i) Period of treatment and result of treatment.

J) Percentage of loss of earning capacity and disability as assessed by Medical Officer.
k) Claim required to be paid under Workmen’s Compensation Act.

1) Date of payment of compensation.

m)  Amount paid with details of the person to whom the same was paid.
n) Authority by whom the compensation was assessed.

0) Remarks

The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971

The contractor shall display in a good condition and in a conspicuous place of work the approved
list of acts and omissions for which fines can be imposed

The contractor shall maintain a Register of deductions for damage or loss in Form XX of the
CL (R&A) Rules 1971.

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971.

viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules

1971.
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10.

11.

12.

13.

14.

15.

8.  ATTENDANCE CARD-CUM-WAGE SLIP
i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by him.
ii)  The card shall be valid for each wage period.

iii)  The contractor shall mark the attendance of each workman on the card twice each day, once at the
commencement of the day and again after the rest interval, before he actually starts work.

iv)  The card shall remain in possession of the worker during the wage period under reference.

V) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the
disbursement of wages in respect of the wage period under reference.

vi)  The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of
disbursement of wages and retain the card with himself.

EMPLOYMENT CARD
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 to each worker
within three days of the employment of the worker.

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the workman whose services
have been terminated, a Service certificate in Form XV of the CL (R&A) Central Rules 1971.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6&7 shall be preserved in original for a period of
three years from the date of last entries made in them and shall be made available for inspection by the Employer or
Labour Officer.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorized by Central Government on their behalf shall have power to make
enquires with a view to ascertaining and enforcing due and proper observance of Fair Wage Clauses and the
Provisions of these Regulations. He shall investigate into any complaint regarding the default made by the
contractor or subcontractor in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his investigation or
enquiry to the Employer indicating the extent, if any, to which the default has been committed with a note that
necessary deductions from the contractor’s bill be made and the wages and other dues be paid to the labourers
concerned. In case an appeal is made by the contractor under Clause 13 of these regulations, actual payment to
labourers will be made by the Engineer after the Employer has given his decision on such appeal.

i) The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the report
form the Labour Officer or the Employer as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other person so authorised
may appeal against such decision to the Employer within 30 days from the date of decision, forwarding
simultaneously a copy of his appeal to the Engineer concerned but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
i) A workman shall be entitled to be represented in any investigation or enquiry under these regulations by:-
a) An officer of a registered trade union of which he is a member.
b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is affiliated.

c) Where the employer is not a member of any registered trade union, by an officer of a registered trade
union, connected with the industry in which the worker in employed or by any other workman
employed in the industry in which the worker is employed.
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ii)  Anemployer shall be entitled to be represented in any investigation or enquiry under these regulations by :-
a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to in clause (a) is
affiliated.

c) Where the employers is not a member of any association of employers, by an officer of association of
employer connected with the industry in which the employer is engaged or by any other employer,
engaged in the industry in which the employer is engaged.

(iii)  No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under these
regulations.

16. INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent at a
convenient time and place after due notice is received or to the Labour Officer or any other person, authorized by
the Central Government on his behalf.

17. SUBMISSIONS OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS

The Central Government may from time to time add to or amend the regulations and on any question as to the
application/Interpretation or effect of those regulations the decision of the Employer shall be final.

(Note: Necessary Formats in which records are to be maintained and returns to be submitted shall be provided by the
Employer.)
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SECTION XX

CHECKLIST MUST BE FILLED & SUBMITTED BY THE BIDDER

(Please ensure that you have serially numbered each and every page of scanned documents forming your bid and furnished
following documents in the manner prescribed mentioning the page number(s) of your bid in appropriate box)
This Checklist should be the first document of your bid numbered as page 1.

A.

Clause No.

Cover 1 (Technical Bid)

Duly Self Attested following documents:

Reference Page
No(s) where the
documents are
uploaded

Section Il
(It
Clause
2.9)

(a) Copy of valid registration/enlistment with the respective authorities (Reference :
clause 2.2 of eligibility criteria). (SI.No.1 of Section XIlI)

(b) In case of a consortium, certified copy of the agreement between various
partners. (Reference : Clause 2.2 of eligibility criteria)

(c) Scanned copy of undertaking of having employed the ground water professional
during execution of work. (Reference : Clause 2.2 of eligibility criteria)

(d) Turnover for last three years duly certified by Chartered Accountant. (Reference :
Clause 2.3 of eligibility criteria). (SI.No.2 of Section XlI)

(e) Details of works completed as per table at SI. No.3 (a) of Section Xll.(Reference :
Clause 2.4 of eligibility criteria)

(f) Details of payment received from private clients as per table at SI. No.3 (b) of
Section XII (Reference : Clause 2.4 of eligibility criteria)

(g) Details of “Supply, installation & commissioning of DWLR/Telemetry” constructed
as per table at SI. No.4 of Section XIll.(Reference : Clause 2.5 & 2.6 of eligibility
criteria)

(h) Scanned copy of the certificate in testing of instrument (DWLR) issued by any
government authorized agency/Government Authorized Laboratory

(i) Scanned copy of EMD

(j) Scanned copy of tender fee

(k) Scanned copy of Tender Acceptance letter: As per format in Section XV

Section |l
(ITB
Clause
2.10)

(a) Copy of completion certificate and other documents indicating the contract
number, amount of the contract and the date of completion in support of details
of work submitted by the bidder, duly certified by the competent authority of the
respective organisation be submitted. (Reference : Clause 2.4 of eligibility criteria)

(b) Documents establishing receipt of payment in respect of details of works
submitted by bidder. Form 26 AS of Income Tax returns, bank statement or any
other documentary proof clearly indicating the name of the firm/organisations,
payment received be submitted. (Reference : Clause 2.4 of eligibility criteria)

(c) Following documents duly certified by the organisation under whom the work has
been executed shall be submitted (Reference : Clause 2.4 of eligibility criteria)
(i) Documents in support of quantity for “Supply, installation & commissioning of
DWLR/Telemetry”

(ii) Deleted

(iii) Deleted

Cover 2 (Price Bid)

In the BOQ template
online.
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NOTE: THE BIDDERS SHALL PUT SERIAL
NUMBER ON ALL THE PAGES AS PER
CHECKLIST BEFORE UPLOADING ON THE
PORTAL. BIDDERS WILL BE RESPONSIBLE IF
THEIR BIDS BECOME NON RESPONSIVE DUE
TO SUBMISSION WITHOUT PAGE NUMBER
AND AS PER CHECKLIST.

i) 9,.9.9.0.9.9,0,0,0,0.0.0.0.9.9,0,0,0,0,0.0.0.9.9,0,0,0,0,0.0.0.0.9.0,0, G
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